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SP-1   CONTRACT DOCUMENTS 
 
The Contract Documents for this project shall consist of but not be limited to the following: 
 
ITEM 1 - Contract Book which contains: 
 

I. Special Provisions 
A. Special Conditions 
B. Construction Details and Materials 
C. Standard Details 

II. Bid or Proposal and Detached Duplicate 
III. Agreement 
IV. Bonds 

  
 
ITEM 2 - Contract Plans       
 
Plans and details are provided for the preparation of a bid proposal. The Engineer will furnish, from 
time to time as the work progresses, such supplemental Drawings as may be necessary for further 
illustrating the details of the permanent work, and the Contractor will be required to abide by any 
modifications, and supplemental Plans and Specifications that may be furnished by the Engineer. 
 
ITEM 3 - Standard Specifications 
 

A. The City of Baltimore, Department of Public Works, Specifications for Material, 
Highways, Bridges, Utilities and Incidental Structures, Issue of 2006, or the most recent 
version and any and all Amendments thereto, are hereby made part of these Contract 
Documents and hereinafter referred to as "Standard Specifications". Any references in 
the Contract Documents made to an Article, Section, Paragraph or Table shall refer to the 
Standard Specifications, unless otherwise noted. Electronic version can be found at: 
https://publicworks.baltimorecity.gov/greenbook  

 
B. Federal Highway Administration’s Manual of Uniform Traffic Control Devices 

(MUTCD) and the Maryland State Highway Administration (SHA) Standard 
Specifications for Construction and Materials, latest revisions, as specified herein, shall 
be considered part of these Contract Documents. 

 
ITEM 4 – Book of Standards  
 
The City of Baltimore, Department of Public Works, Book of Standards, and any and all 
Amendments thereto, are hereby made a part of these Contract Documents and hereinafter referred 
to as “Book of Standards”. 
 
Any reference in the Contract Documents made to a Standard Number, shall refer to the Book of 
Standards, unless otherwise noted.   
 
  

https://publicworks.baltimorecity.gov/greenbook
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SP-2   WATER CONSERVATION/ RESTRICTION IMPLEMENTATIONS 
 
The Contractor shall make every effort to conserve water on all phases of this project.  All temporary 
bypass piping shall be maintained in an effort to minimize any leakage or failures.  All failures must 
be addressed as soon as possible and any leakages must be kept to a minimum.  Flushing shall be 
done to the extent necessary to achieve the required results and not as a matter of convenience.  All 
bypass piping shall be valved in a manner to minimize the loss of water in case of a failure or a when 
a repair is required.   
 
The City reserves the right to suspend and/or terminate this project for the safeguard of the public 
good, at its sole discretion.  The City reserves the right to impose water conservation requirements 
on the Contractor, at his expense, when drought restrictions are implemented, in lieu of suspension 
of work. 
 
In the event that a suspension and/or termination of the work is necessary, the Contractor will be 
required to complete any and all tasks deemed necessary to close the project down in a manner that 
ensures the public safety. 
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A. INSTRUCTIONS TO BIDDERS 
 
IB-1 PURCHASE OF THE STANDARD SPECIFICATIONS AND BOOK OF 
STANDARDS 
 
1. The Standard Specifications is not available for print at this time. Please refer to the electronic 

copy located at: https://publicworks.baltimorecity.gov/greenbook  
 

2. For the Baltimore City Departmnet of Transportation (BCDOT) Book of Standards, please refer 
to the webpage located at:  https://www.baltimorecity.gov/book-of-standards 

 
 
IB-2 SCOPE OF WORK 
 
The work to be done under this Contract shall consist of the following principal items: 
• Demolition and removal of existing interior office spaces with an area of approximately 7,300 

square feet.  
• Demolition and removal of an existing concrete floor with an area of approximately 40,000 square 

feet, installation of trench drains and associated piping, and placement of a new reinforced 
concrete floor. 

• Construction of approximately 8,900 square feet of finished office space, including bathrooms 
and locker areas. 

• Replacement of existing windows and installation of new windows in the existing brick masonry 
exterior. 

• Repair of masonry veneer at damaged locations. 
• Replacement of existing exterior entry doors, repair and replacement of roll-up doors 
• Removal of existing electrical  distribution cabinets and panels and installation of new electrical 

equipment, conductors, connections, lighting and controls. 
• Infrastructure for future electric vehicle (EV) charging. 
• Plumbing improvements. 
• HVAC equipment installation. 
• Installation of a vehicle wash system, including a new connection to the existing facility sewer, 

an oil and grease separator, a dedicated compressor, hoses and hardware. 
• Installation of an ADA-compliant ramp on an existing concrete sidewalk. 
• Full depth pavement for five (5) new parking spaces. 
• Security gates and fencing. 
• Exterior Parking area and interior Garage area painting, striping, and signage. 
• Site landscaping. 
• Furnish and install temporary office and locker room trailers. 
 
The Contractor shall perform all work in accordance with the Contract Documents, including 
furnishing all labor, materials, tools, supplies, equipment, transportation and all other things 
necessary for the satisfactory prosecution and completion of all work in full compliance with the 
Contract requirements and all incidental work necessary to complete the Project in an acceptable 
manner. 
 
The complete scope of work shall be covered by items listed in schedule of prices, as well as by 
“Special Provisions”. 

https://publicworks.baltimorecity.gov/greenbook
https://www.baltimorecity.gov/book-of-standards
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IB-3 LOCATION OF WORK 
 
Supplement Standard Specification Section 00 21 13.02, LOCATION OF WORK with the 
following: 
 
The location of work shall be the Kane Street Sanitation Facility, 111 Kane Street, Baltimore, MD, 
21224. 
 
IB-4 PROJECT CONSTRUCTION SCHEDULE 
 
There are constraints on when the work can take place at the Kane Street facility that are necessary 
for the continuity of facility operations. The Contractor’s construction schedule should make 
accommodations for the following: 

1) Garage floor replacement may not occur between December 15 and March 15; 
2) Temporary offices for city staff must be operational before office demolition may proceed; 
3) Contractor is suggested to perform exterior work while temporary office trailers are delivered 

and installed; 
4) Contractor is suggested to perform work in the general order as follows: 

a. Loading Dock/Warehouse repairs 
b. Office demolition and construction 
c. Garage demolition and construction. 

5) Contractor shall coordinate with the Baltimore City Department of General Services 
remediation contractor to schedule asbestos and lead paint remediation activities in the 
office, warehouse, and loading dock before demolition is conducted in those areas.  

6) The Kane Street facility will need to maintain indoor operational space during the winter, 
December 15  to March 15, so the street sweeper vehicles can be properly stored and 
maintained.  

 
IB-5 CONTRACT TIME FOR COMPLETION 
 
Time is of the essence. The Contract Time for completion of the work described by the Contract 
Documents will be 365 consecutive calendar days.   
 
IB-6 LOCAL HIRING LAW 
 
Article 5, Subtitle 27 of the Baltimore City Code, as amended (the “Local Hiring Law”) and its rules and 
regulations apply to contracts and agreements executed by the City on or after the Local Hiring Law’s 
effective date of December 23, 2013. The requirements for the Local Hiring Law are summarized below:  
 
A. The Local Hiring Law applies to the original term of the contract award greater than $300,000.00, in 

addition to any contract modification (amendment, renewal, extra work or change order).  Whether a 
City subsidized project is subject to the Law shall be finally determined when an agreement 
authorizing assistance valued over $5,000,000.00 is executed by the City. Please visit 
www.oedworks.com for details on the requirements of the Law.  

http://www.oedworks.com/
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B. Within two (2) weeks of the Board of Estimate’s award of the contract or approval of the agreement, 

the contractor shall have a meeting, either in person or via telephone, with MOED to complete an 
employment analysis and review the workforce plan required for such contract or agreement. The 
contractor will not receive any payments under the contract or agreement, unless and until the 
employment analysis is performed.  Contact information for MOED can be found on its website: 
www.oedworks.com.  

 
C. Should the contractor’s workforce plan indicate a need to fill new jobs, the contractor shall post the 

new job openings with MOED’s One Stop Career Center Network for a period of seven (7) days prior 
to its publicly advertising these openings. Further, the contractor shall interview qualified Baltimore 
City residents referred from MOED; and unless granted an exception, fill at least fifty-one percent 
(51%) of the new jobs required to complete the contract or project with Baltimore City residents.  

 
D. For all contracts subject to the Local Hiring Law, the contractor shall submit an Employment Report 

to MOED by the fifth (5th) day of each month throughout the duration of the contract or agreement, 
regardless of whether MOED has granted a waiver of any of the Local Hiring Law’s requirements. 

 
E. All reports that are sent to MOED must be sent to the City Resident Engineer/Project Manager at the 

same time via email. Confirmation of sent report are made at monthly construction meetings.  
 
IB-7 UNRESPONSIVE AND UNBALANCED BIDS  
 
Supplement Standard Specification Section 00 51 00.05, UNRESPONSIVE AND UNBALANCED 
BIDS, with the following: 

1. All bid item prices should be reflective of the materials, labor, equipment, overhead and 
profit costs required to complete the bid item. 

2. Bidders are advised that when the bid prices are not proportionate with the bid item work 
involved the bid will be considered mathematically unbalanced and may be subject to further 
review. 

3. Bids may be rejected if the City determines that any of the bid prices are mathematically and 
materially unbalanced and there is reasonable doubt that the bid will result in the lowest 
ultimate cost to the City. 

 
  

http://www.oedworks.com/
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SC-1 SPECIAL CONSIDERATIONS AND/OR REQUIREMENTS 

Supplement Standard Specification Section 01 11 00 with the following: 
 
1. There is no lump sum bid item or payment for Mobilization. The cost of mobilization shall be 

reflected in the Contractor’s bid for each item of work. 
 
2. There is no lump sum bid item or payment for Erosion and Sedimentation Control. The cost 

of erosion and sedimentation control shall be reflected in the Contractor’s bid for each item 
of work. 

 
3. No excavated material shall be stockpiled on site, without the prior approval by the Engineer; 

all excavated material must be removed from the work sites immediately. 
 

SC-2 OVERTIME REIMBURSEMENT 

The Contractor shall reimburse the City for inspection and other services required when and if, the 
Contractor chooses to work in excess of the normal eight (8) hour workday, forty (40) hour work 
week, weekends, or on a City holiday as designated by the City Labor Commissioner, available at 
http://labor-commissioner.baltimorecity.gov/official-city-holidays.  The amount due the City shall be 
deducted from the Contractor’s monthly pay estimate at the hourly rate of $32.00. The rate specified 
is per inspector on the project while the overtime work is ongoing. The Contractor should assume 
that, if one (1) to two (2) crew is working, one (1) inspector will be on site. If three (3) to five (5) 
crews are working, two (2) inspectors will be on site. If more than five (5) crews are working, three 
(3) inspectors will be on site. This overtime reimbursement will not apply to overtime work done at 
the City’s request. 
 

SC-3 WORK RESTRICTIONS 

Supplement Standard Specification Section 01 14 00, WORK RESTRICTIONS with the following: 
 
Unless otherwise specified or directed by the Engineer, the regular working day shall begin no earlier 
than 7:00 AM. 
 
Supplement Standard Specification Section 01 14 17, NIGHT WORK with the following: 
 
All water main shutoffs affecting a school building or similar institutions shall be initiated and 
completed during a period when the affected facility will be closed. In case of water service 
disruptions affecting commercial buildings, the same shall take place during the period when it causes 
least disruption of operations in consultation with the business/property owners.  The proposed water 
main work affecting such consumers may be required to be scheduled outside of normal business 
hours, on nights, weekends, and/or holidays. 
 

SC-4 CITY PROPERTY AND STREETS 

Supplement 01 14 20 with the following 
  
In order to work in the public right-of-way, the Contractor must obtain permits from the Department 
of Transportation. Applications for permits may be obtained at: 
 

http://labor-commissioner.baltimorecity.gov/official-city-holidays
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Department of Transportation 
Permit Division 
Harry S. Cummings Building 
401 East Fayette Street, 1st Floor 
Baltimore, Maryland 21202 

        (Phone: 410-396-4508) 
 
The Contractor shall be responsible for applying for any permits that may be required sufficiently in 
advance of the scheduled construction operations in order that the progress of the work is not delayed. 
The obtaining of the required permits in a timely fashion shall be the Contractor’s responsibility.  
 
Materials and equipment that cannot be stored within the Project limits shall be removed and stored 
at an off-site location as approved by the Engineer.  
 
The Contractor shall protect all existing buildings, utilities, fire hydrant and other property in and 
adjacent to the Project site. No property may be cut, marked or defaced. 
 

SC-5 PAYMENT TO SUBCONTRACTORS 

In accordance with the Baltimore City code, Article 5, § 28-55, the payment to the subcontractors 
must be made within seven (7) calendar days after the prime contractor receives payment from the 
City. All other terms and conditions of the Baltimore City Code, and Baltimore City Standard 
Specifications shall apply. 
 

SC-6 CONSTRUCTION PHOTOGRAPHS 

Delete Standard Specification Section 01 32 33, CONSTRUCTION PHOTOGRAPHS in its entirety 
and replace with the following: 
 
A. Photography. 

 
1. Submit prior to beginning any Work that may cause site disturbance. 

a. Digital, date-stamped, color photography provided in CD disc format. 
1) Photographs: 

a) Take at sufficient intervals to fully document the pre-construction conditions of 
the work site, not more than 100 feet apart along the street and/or right of way. 

b) Progress photos in one month intervals to be submitted with the invoice and; as 
documentation with requests for Change Orders. 

c) Include identification markers such as room names, column numbers, in each view 
to properly confirm location of the view for ease of identification. 

d) Each photo shall be identified by a location and a compass direction. 
e) Devote particular attention of existing damage to streets, curbs, sidewalks, 

driveways, signs, mailboxes, retaining walls, landscaping, etc.  
f) Out of focus photos will not be accepted. 

b. Submit Photo log along with CD disc that provides; 
1) Name and number of the contract. 
2) Name of Contractor. 
3) Name of photographer. 
4) Include for each photograph; 

a) File name 
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b) Date taken 
c) Location and direction of the view 

 
B. Pre-Construction Video. 

 
1. Document by video, and submit in digital format on DVD; 

a. All existing site conditions adjacent to and within the limits of construction. 
b. Clear and continuous view of the project alignment. 

2. Submit prior to beginning Work that may cause site disturbance. 
 

All costs associated with pre and post construction photographs and video shall be considered 
incidental to all bid items in this Contract and no separate payment will be made. 
 

SC-7 SHOP DRAWINGS SUBMITTAL 

Supplement Standard Specification Section 01 33 21 CONTRACT DOCUMENTS, WORKING 
DRAWINGS, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES, with the following: 
 
V. The Contractor shall submit shop drawings for approval, prior to ordering the materials. All shop 

drawings, catalog cuts, etc. shall be submitted in electronic (PDF) format. 
 
W. Subject to 01 33 21, Paragraph A, shop drawings and product data are required for every element 

of the Work. Upon written request from the City or Engineer, the Contractor shall submit any 
requested drawings, data sheets, catalog cuts, samples, or other shop drawing materials within 
seven (7) calendar days. 

 
SC-8 CONTRACTOR’S QUALITY CONTROL 

Supplement Standard Specification Section 01 45 00 with the following: 
 
1.1 Within fifteen days after Notice to Proceed has been issued, Contractor shall submit a Quality 

Control Plan to Engineer for review. 
 

A. Contractors Quality Control Plan shall include but is not limited to: 
 

1. Definable features of work. 
 

2. Assigned individuals, independent testing agencies, and manufacturers who will be 
responsible for the Contractor’s required testing and inspections. 
 

3. Contractor shall submit for approval independent testing agencies for all necessary 
testing and inspection required for the Contractor’s quality control program. 
 

4. Resumes of individuals who are assigned to perform required inspections as part of the 
Contractor’s quality control program. 
 

5. A description of how Contractor will verify and document contract and specification 
compliance. 
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6. Testing Plan: The Contractor shall prepare a testing plan and submit to the City and 
Engineer for review and acceptance.  The testing plan shall list and describe planned 
testing for all definable features of the Work, the governing agency standards, and the 
methods Contractor will use. The testing plan shall describe testing procedures, 
including equipment, materials, chemicals used,  points of injection, sample points, 
injection equipment, drain and discharge points, and point of discharge, particularly if 
discharge will be into the City’s sewer or storm drain system. 
 

7. Testing logs and schedules: Logs and schedules shall include all required tests and 
inspections, locations of scheduled tests, date of tests, type of test, length of test for all 
definable features of work. Special consideration will be paid to all piping to be tested 
in regards to lengths of piping and appurtenances tested, testing pressures, amounts of 
chemicals used for disinfection, chlorine residual results, disinfection results, dates of 
test results, and if test was successful or a re-test is required. 
 

i. Testing shall be shown in the project’s CPM schedule and shall be cost loaded 
and show expected durations. 

 
ii. Contractor shall keep up to date and accurate documentation of all testing 

performed, including all testing and results from City performed tests. 
 

iii. Contractor shall provide to the Engineer copies of all field reports and certified 
lab reports from all testing agencies, agents, and manufacturers. 

 
8. Inspection plan: Contractor shall perform all required inspections for compliance on 

delivered materials and or equipment and document the results. If any deficient and or 
non-compliant materials or equipment are encountered, Contractor shall immediately 
inform the Engineer, and shall clearly mark the deficient/non-conforming materials or 
equipment as such, so these materials or equipment shall not to be used. Contractor shall 
remove them from site immediately. 

 
i. Provide updated testing documents to the City for review on a monthly basis. 

 
ii. Contractor shall provide to the Engineer Certificates of Proper Installation 

(COPI) for all equipment and machinery installed. COPI shall be signed by the 
manufacturer, the Contractor and the City of Baltimore or their appointed 
representatives. Contractor shall demonstrate to the City of Baltimore that all 
equipment, machinery, and appurtenances installed as part of the Contract 
operate in accordance with the Contract requirements. City and Contractor shall 
both sign a certificate of acceptance. City will not accept any deliverable 
without a COPI and certificate of acceptance. City of Baltimore reserves the 
right to withhold payment until such certificates are provided to the Engineer 
as part of the required close out documents. This clause will be applicable only 
to the following appurtenances: 

 
• HVAC System 
• Fire protection System 
• Vehicle Wash system 
• EV Charging System 
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iii. Contractor shall at all times keep on site all quality control documentation for 

review. 
 

B. Contractor shall be responsible for all quality control requirements of their sub-contractors. 
 

C. Contractor shall notify City of Baltimore a minimum of 48 hours in advance, in writing, for 
any testing and or inspections to be performed, either by Contractor or by the City of 
Baltimore or their respective sub-contractors. 

 
1.2 Testing 
 

A. All required testing to be performed by the Contractor or approved testing agencies shall be 
incidental to the work being performed at no additional cost to the City. 
 

B. Contractor shall be responsible for testing density and compaction of all backfill materials 
per required specifications. All testing shall be incidental to the work being performed at no 
additional cost to the City. 
 

C. Contractor shall be responsible for the testing of all cast in place concrete per required 
specifications. All testing shall be incidental to the work being performed at no additional 
cost to the City. 
 

D. The cost of any retest due the Contractors, negligence, neglect or work failing to meet the 
required specification shall be borne solely by the Contractor. Contractor shall not be 
allowed to claim for delay due to any failing tests. 

 
1.3 Failure on the part of the City of Baltimore and or its sub-contractors and or appointed agents to 

implement specific testing and inspections as part of the contract testing and inspection 
requirements, shall not relieve the contractor of his obligations to perform the necessary testing 
and inspections in accordance with the contract requirements. 

 
SC-9 PROJECT IDENTIFICATION 

Supplement Standard Specification Section 01 58 00, PROJECT IDENTIFICATION, with the 
following: 

B.  
8. The signs shall be installed prior to start of work and be removed when directed by the 

Engineer, and shall then become the property of the Contractor. 
9. Furnishing, installing, and maintaining project information sign(s) shall not be measured, 

but the cost shall be considered incidental to the individual bid items. 
 

C. The Contractor shall furnish, install, and maintain project signs on this Project, in accordance 
with the City Of Baltimore DPW Specifications for Materials, Highways, Bridges, Utilities, 
and Incidental Structures, 2006 version, using the design listed below, at locations as directed 
by the Engineer: 
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Mayor Brandon M. Scott 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SC-10 AS-BUILT SUBMITTAL AND WORKING DRAWINGS 

Add the following immediately after the last sentence of Standard Specification Section 01 78 39, 
PROJECT RECORD DOCUMENTS, paragraph C:  
 

1. The Contractor shall furnish to the City and Engineer for review and acceptance, a 
complete set of final as-built drawings that include, but are not limited to, the building 
floor plan; the property site plan; complete drawings of mechanical, electrical, and 
plumbing systems; and any and all such drawings as necessary to illustrate all changes to 
the Contract Drawings and to document all completed work. 

2. Within 14 calendar days of receiving all the as-built drawings, the City and Engineer may 
submit comments, additions, and corrections to the Contractor, who shall execute the 
changes to the as-built draings promptly, and return the corrected as-built drawings for 
review and acceptance. 

3. Final as-built drawings shall be sealed by a Maryland-registered Architect or Engineer, as 
appropriate, attesting to the completeness and accuracy of the drawings. 

4. The Contractor shall furnish to the City and Engineer for review and acceptance, a version 
of the as-built drawings in digital format, assumed to be compatible with AutoCAD 
version 2022, or another format mutually agreed with the City and Engineer. 

 
SC-11 PUBLIC NOTIFICATION FOR SCHEDULED UNDERGROUND UTILITY 

WORK 

When underground utility work is scheduled on or adjacent to private property, the Contractor shall 
prepare and distribute the attached notification to those residences, institutions and businesses that 
will be impacted by the work.  Neighbors on the fringes of the work who might have the slightest 
chance of being impacted should also receive a notice. 
 
Instances requiring 72-hour or more notification: 
 
 Scheduled and unscheduled contract work, 
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 Water outages, 
 Possible or expected discolored water, 
 Possible or expected low water pressure, 
 Paving disturbances – sidewalks, streets and alleys, 
 Removal of vegetation including lawns, shrubs and trees, 
 Street closures and detours, 
 Barriers to vehicles and pedestrians, 
 The erection of temporary structures or temporary mains, 
 Loud noise - especially near institutions, e.g. schools and churches, and at night, 
 Other circumstances where a courtesy or safety notification may be in order. 

 
The attached notification is required, except in case of water emergencies, and must be distributed at 
least one week in advance, preferably two weeks in advance of the start of the work, due to the 
potential to disrupt activities at the Patterson High/Middle School located across the street from the 
area of work. 
 
Water emergencies are generally defined as: 
 
 Unanticipated damage on a main, valve, hydrant or drain requiring immediate attention, 
 Flooding of public or private property, 
 Work related to immediate public safety and health considerations.  (This would include 

sewage overflows, hydrant work where backup protection is unavailable, off-site valve repair 
or replacement to address a shutdown on a broken main, etc.) 

 Action related to providing immediate assistance to other agencies or utilities.  (This would 
include aid to BGE, Trigen, City and County Fire Departments as emergencies warrant, such 
as gas and steam leaks, fires, train derailments, etc.) 

 
It shall be the Contractor's responsibility through the Engineer, to notify in writing all consumers 
affected, and provide them with an emergency phone number and contact person.  The Contractor 
may need to re-notify those consumers, once the water outage ends and just before they are returned 
to regular service and shall direct them to flush their in-house plumbing by running water and 
temporarily removing aerators, after they are returned to regular service.    In addition, the Contractor 
shall: 
 

1. Notify and e-mail the completed UTILITY WORK NOTIFICATION form and the temporary 
water plans to Chief James Wallace of the Baltimore City Fire Dept. at: 
Paul.Demme@baltimorecity.gov.   

2. Provide the Engineer with any information to be provided along with the notifications for 
prior  approval by the Engineer.  

3. Provide the Engineer with a list confirming the number, locations, and dates the notifications 
were delivered, of which the Engineer will verify. 

 
Unless otherwise directed, the Contractor will be responsible for distributing all notices to consumers 
as well as other City entities for the duration of this contract, and the cost for the same shall be 
considered incidental to the utility bid item(s) in this Contract.  If one or more shutoff valves do not 
work, additional valves may need to be operated to achieve the complete shutdown.  In such case, the 
Contractor shall be required to notify any and all consumers at no extra cost to the City. 

mailto:James.Wallace@baltimorecity.gov
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SC-12 STEEL PLATE POLICY 

A. All excavations and trenches shall be protected by steel plates at the end of each workday. 
“STEEL PLATES AHEAD” warning signs shall be displayed in advance, when the steel 
plates are placed in streets open to public traffic. 

 
B. Unless otherwise specified or directed, all Steel Plates shall be installed in accordance with 

Baltimore City Standard Detail BC 576.17-1, or the latest revision thereto. All Steel Plates or 
temporary paving patches shall be clearly marked so that ownership is easily discernible. 

 
C. Steel plates shall not be used in lieu of temporary paving. No steel plates shall be kept in place 

for an extended period of time, unless authorized by the Engineer in writing. Those steel 
plates that need to be in place for an extended period of time shall be recessed such that the 
top of the plate is flush with the existing pavement, as per Baltimore City Standard Detail BC 
576.17-2. 

 
SC-13 SELECTED BACKFILL 

Supplement Standard Specification Section 31 23 23.13, SELECTED BACKFILL, with the 
following: 
 
For excavation in roadways, the Contractor shall not use the material excavated from utility trenches 
as backfill material, unless directed otherwise by the Engineer. All other requirements of 
Specification Section 31 23 33, TRENCHING AND BACKFILLING, POINT EXCAVATION AND 
BACKFILL, shall apply to utility trenches. 
 
PART 3 EXECUTION: 
 
The use of No. 57 stone shall be limited to the water main related work within the Contract, unless 
directed otherwise by the Engineer: 
 
For all new water mains related work in this Contract, the Contractor shall use No. 57 stone as a pipe 
bedding material for 6 inches below the pipe and up to 12-inches above the top of pipe, under valves 
in roadway boxes, and any appurtenances. From 12-inches above the top of pipe to sub-grade, Crusher 
Run Aggregate CR-6 shall be used, and placed and compacted in accordance with the Baltimore City 
Standard Specifications and Details. The Contractor shall follow the Baltimore City Standard Details 
for use of No. 57 stone for all fire hydrant installations. 
 
All open trenches behind the curb shall be backfilled with existing excavated materials and compacted 
in place. The backfill shall not contain any rocks larger than six (6) inches in size. 
 
PART 4 MEASUREMENT AND PAYMENT: 
 
Selected Backfill using No. 57 Stone or using Crusher Run Aggregate CR-6, for work performed 
in accordance with this Special Condition and within the limit of proposed water main work shall 
not be measured, but will be considered incidental to the appropriate utility bid item in this Contract, 
and will include all labor, tools, material, equipment, compaction, and incidentals necessary to 
complete the Work. 
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SC-14 STREET CUT AND RESTORATION OF PAVEMENT POLICY AND 
PAYMENT 

Supplement  Standard Specification Section 32 01 30.10, PATCH EXISTING PAVEMENT AND 
RESET UTILITY SERVICES with the following: 
 
For permanent pavement restoration due to utility trench excavation, the Contractor shall not use 
the surface course restoration section for an Overall Condition Index (OCI) of 3, 4, or 5, unless 
directed otherwise by the Engineer.  All roadways within the City shall be considered to have an 
Overall Condition Index (OCI) of 1 or 2, or a “Revised” paving status.  All other requirements of 
Baltimore City Standard Specification Section 32 01 30.10 shall apply. 
 
A.  PERMANENT PAVEMENT RESTORATION 
 
Permanent restoration of pavement cuts in flexible (HMA) pavement and flexible surface for 
pavement with rigid base ( composite pavement), shall be in accordance with the Standard Details 
BC 576.19-1 – BC 576.19-2 and BC 576.20-1 - BC 576.20-2 as modified herein.  
 
For all streets with flexible pavement surfaces, additional milling and resurfacing shall be required 
to extend the limits of the new HMA surface course beyond the limits of the full depth patch repair, 
in accordance with Standard Detail BC 576.19-2. 
 
All permanent restoration of rigid pavement, including bus stopping pads, shall be in accordance 
with the Standard Details BC 500.13 and BC 576.18 – BC 576.18-2 included herein. 
Permanent restoration/replacement of rigid pavement in alleys and driveways shall be in accordance 
with the Standard Details BC 500.01, BC 500.11 and BC 500.12 included herein.  
 
Replaced paving materials and their thickness shall match existing. 
 
Guidelines for Hot Mix Asphalt (HMA) Pavement Sections: 
 
1) Neighborhood Streets - No truck traffic (typical section): 

2” HMA Superpave 9.5 mm PG 64-22 for Surface Level 2 (Surface Course) 
5” HMA Superpave 19.0 mm PG 64-22 for base Level 2 (Base Course) – (2 lifts of 2.5”) 
6” CR-6* 
 

2) Major Routes with truck traffic (typical section): 
2” HMA Superpave 12.5 mm PG 64-22 for Surface Level 2 (Surface Course) 
7” HMA Superpave 19.0 mm PG 64-22 for base Level 2 (Base Course) – (2 lifts of 3.5”) 
12” CR-6 (2 lifts of 6”)* 

 
3) Industrial Area (typical section): 

2” HMA Superpave 12.5 mm PG 64-22 for Surface Level 2 (Surface Course) 
7” HMA Superpave 25.0 mm PG 64-22 for base Level 2 (Base Course) – (2 lifts of 3.5”) 
12” CR-6 (2 lifts of 6”)* 

 
* For pavement outside the planned utility trench, as directed by the Engineer. 
Wedge and level if required. Use HMA Superpave 9.5 mm for wedge and level. 
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NOTE 1: HMA Superpave 19.0 mm PG 64-22 for base Level 2 (base) can be compacted a minimum 
of 2.0” to a maximum of 4.0” lift thickness (desired lift thickness is 3”). 
 
NOTE 2: Neighborhood Streets and Major Routes shall be as identified in the Contract Drawings, or 
as directed by the Engineer.  Per City DOT, roads classified as primary and/or secondary are 
considered “major routes”; tertiary roads are considered “Neighborhood Streets”. 
 
NOTE 3: Any pavement cut 5’x5’ or less in size shall be considered as “Intermittent Utility Cuts”. 
The Contractor shall follow the appropriate pavement restoration for “Trench Repair” and 
“Intermittent Utility Cuts”. 
 
B.  MEASUREMENT AND PAYMENT 
 
For all permanent pavement restoration for installation of water supply services (WSS), ductile iron 
pipe and fittings, including 6” hydrant leads, the measurement shall not exceed the “Trench Width 
for WSS and Ductile Iron Pipe and Fittings” as specified below, plus the appropriate cut backs as 
specified in the Standard Detail BC 576.19-1 and BC 576.20-1. 
 
 

TRENCH WIDTH FOR WSS & 
DUCTILE IRON PIPE AND FITTINGS 
Nominal Pipe Size 

(in.) 
Maximum Trench 

Pay Width (in.) 
½ to 2 24 

4 28 
6 30 
8 32 
10 34 
12 36 
16 40 
20 44 
24 48 
30 54 
36 60 

 
1) All temporary pavement restorations for any water main work in this Contract shall not be 

measured but shall be considered incidental to all utility bid items. 
 
C.  SPECIAL REQUIREMENTS FOR PAVEMENT RESTORATION 
 
Supplement Standard Specification Sections 32 01 29.64, 32 01 30.10, 32 12 16.13, and 32 13 
13.33 with the following: 
 
1. Upon completion of the permanent patch or resurfacing, the surface shall be thoroughly 

compacted, smooth, and free from ruts, humps, depressions, or irregularities and shall not separate 
from existing adjacent pavement. 
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2. The Contractor shall have available, at all times, a ten feet (10') straightedge approved by the 
Engineer. After final compaction of each course, the surface of each pavement course shall be 
true to the established line and grade and shall be sufficiently smooth so that when tested with a 
ten feet (10') straightedge placed upon the surface parallel with the center line, the surface shall 
not deviate more than one-eighth inch (1/8").  The transverse slope of the finished surface of each 
course when tested with a ten feet (10') straightedge placed perpendicular to the centerline, the 
surface shall not deviate more than three sixteenths inch (3/16"). 
 

3. Transverse joints on each course shall be checked with a ten feet (10') straightedge immediately 
after the initial rolling. If the surface of each course varies more than one eighth inch (1/8") from 
true, the Contractor shall make immediate corrections acceptable to the Engineer so that the 
finished joint surface shall comply. 

 
4. Patches and other resurfacing work shall have a cross (transverse) slope consistent with the design 

of the existing roadway. Positive drainage shall be maintained to existing condition or better along 
all directions of the roadway to the intended curb line or drainage structure. Paving over existing 
gutter pan shall not alter the drainage pattern along the curb line, cover any existing drainage or 
underdrain outlets and/or result in overtopping of the curb. 

 
5. For all curb to curb paving in this Contract, the Contractor shall perform pre and post- construction 

topographic survey of top of curb, edge of pavement and centerline of the roadway as necessary 
and as directed by the Engineer. All costs shall be considered incidental to the appropriate paving 
bid item in this Contract. 

 
6. Repair due to unacceptable and rejected patching and resurfacing of the roadway by the Contractor 

shall be remedied by the Contractor at no extra cost to the City. 
 

SC-15 TEMPORARY PAVEMENT 

The Contractor shall maintain temporary pavement at any disturbed areas for no longer than 45 
days following completion of construction activities. 
 
Supplement Section 32 12 16.15, HOT MIX ASPHALT (HMA) FOR MAINTENANCE OF 
TRAFFIC, with the following: 
 
PART 2 PRODUCTS 

 
When Hot Mix Asphalt (HMA) is not available, the Contractor shall use high performance cold mix 
asphalt, approved by the Engineer.  The Contractor to provide shop drawing/catalog cut sheet for 
approval by the Engineer. 
 
High Performance Cold Mix Asphalt: 
Composed of approved suitable aggregate, plant mixed with approved asphaltic liquid blend 
following blend manufacturer’s specifications. 
a. Final mix: 

1) Stripping resistance of retained coating minimum 75% when testing to ASTM-D-1664, latest 
revision. 

2) Remain flexible and cohesive to minus fifteen degrees F (-26 degrees C). 
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3) Homogeneous, free of lumps. 
4) Retain its adhesive qualities in wet applications. 

b. Acceptable aggregate: Consist of 10% crushed stone or laboratory approved equivalent under 
ASTM C-136. 

 
Recommended Gradation: 
 
 
 
 
 
 
 
 
 
 
PART 3 EXECUTION 
 
3.17 TEMPORARY PAVEMENT 
 
A. Place temporary pavement as specified herein unless directed otherwise by the Engineer: 
 

1) The Contractor shall backfill the utility cut or trench using approved backfill 
materials as specified in this contract specifications, up to temporary paving sub-
base. 

2) From sub-base to the finished grade, place and compact Hot Mix Asphalt (HMA), 
or Engineer approved high performance Cold Mix Asphalt, in one 3” lift, to match 
the existing grade. 

a. Stockpiling of high performance cold mix asphalt will be permitted provided it is stored 
in manner to prevent infiltration of deleterious material and not longer than one (1) month 
from date of mixing. 

b. Compact high performance cold mix asphalt using uniform tamping equipment. 
c. If permanent pavement replacement is not completed before December 1, replace all 

cold mix with hot mix asphalt bituminous concrete mix. 
3) Provide hot mix asphalt for temporary curb and gutter, walks, and driveways. 
4) Mark temporary pavement repairs in all roads with blue paint for water or water and 

sewer, and green paint for sewer in 4 inch high letters with the Contractor’s name. 
5) Maintain temporary pavement in condition acceptable to Engineer until 

permanent pavement is placed, which shall be accomplished within 45 days of all 
utility work completion on any street.  The only exception will be for weather 
related issues for which prior approval of the Resident Engineer is required. 

6) If temporary pavement becomes defective and creates an emergency, commence 
repair to rectify situation within one (1) hour after notification by the Engineer 
or Engineer may arrange to have Work performed by others and deduct costs 
of  corrective measures from monies owed by the Contractor. 

 

Sieve 
Size 

Percent Passing 
by Weight 

3/8” 90-100% 
#4 20-55% 
#8 5-30% 
#16 0-10% 
#50 0-5% 
#200 0-2% 
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PART 4 MEASUREMENT AND PAYMENT 
 
Temporary pavement using hot mix asphalt (HMA) or high performance cold mix asphalt shall not 
be measured, but will be considered incidental to all appropriate utility bid items in this Contract. 

 
SC-16 PERMANENT PAVING RESTORATION  

Permanent pavement installation and pavement repair shall be completed in accordance with the 
Contract Drawings and Standard Details.  The Contractor shall maintain temporary patches or plates 
as indicated below for no longer than 45 days following completion of construction activities.   
 
All temporary patches of pavement and sidewalk cuts shall be promptly stenciled, which shall include 
the Contractor’s name and patch installation date, and shall be kept properly identified until permanent 
restoration is performed. Temporary patches must be maintained at grade, in a condition acceptable 
to the Resident Engineer. If steel plates are utilized, they must be installed in accordance with 
Baltimore City Revised Standard BC-576.17.   
 
Failure to comply with DOT’s street/sidewalk restoration policies may result in violation notices 
issued by DOT, along with the imposition of fines. Any fines assessed must be paid in a timely manner 
and all cost shall be borne solely by the Contractor. Unpaid fines may be withheld from pay requests 
and monthly estimates. 
 
DPW reserves the right to perform and complete permanent paving restoration on its own should the 
Contractor fail to complete pavement and/or sidewalk restorations in a timely and efficient manner 
as determined by DPW. Any costs incurred by DPW to complete pavement and/or sidewalk 
restorations may be withheld and/or recovered from the Contractor’s approved monthly estimates 
upon formal notification from DPW. 
 

SC-17 STREET LIGHTING 

In the event a street light must be removed for construction purposes, the Contractor shall notify the Street 
Lighting Maintenance Section of the Baltimore City Department of Transportation, the Transportation 
Engineering and Construction Division, at 410-396-4446, to schedule and complete that item of work.  
The Contractor shall provide at least fourteen (14) days notice.  The Contractor must provide temporary 
lighting prior to the removal of the street lights. The Contractor will be responsible for the installation, 
maintenance and removal of the temporary lights and related equipment. The Contractor must provide 
power for any temporary lights installed. All temporary lights must be in service prior to the removal of 
the street lights and remain in service until the street lights are reinstalled and operating. 
 
The Contractor shall be responsible for maintaining the street light cable during construction.  If any 
crossings are removed or damaged, the Contractor must replace the crossing per current City standards 
at no cost to the City.  If a street lighting duct or cable is hit, the Contractor shall immediately notify 
Street Lighting Maintenance, at 410-396-4446 and Mr. Eric Barger of Baltimore Gas and Electric 
Company (BGE), at 410-859-9466.  If a street light pole base or pole is damaged during construction, it 
must be replaced per current City standards at no cost to the City. 
 
All street lighting related work must be done in coordination with the Street Lighting Maintenance 
Section of the Baltimore City Department of Transportation, the Transportation Engineering and 
Construction Division, and the Baltimore Gas and Electric Company. 
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SC-18 SUPPORT AND/OR PROTECTION OF EXISTING UTILITIES 

The Contractor shall support street light poles adjacent to the excavation and all existing utilities 
within the limits of excavation.  Should any utility and/or utility structure, in the opinion of the 
Contractor and verified by the Engineer, be impacted by the Contractor’s work, the utility shall be 
supported, protected and/or temporarily relocated as needed to maintain service and accommodate 
the Contractors work without cost to the City.  Refer to Standard Specification Sections 01 76 04, 
UTILITIES, 01 76 05, REMOVAL OF OBSTRUCTIONS,  and 01 76 06, PROTECTION, 
SHIFTING, OR REMOVAL OF STRUCTURES BY OWNERS OF SAME for additional 
requirements. 
 
Fourteen (14) working days prior to starting excavation, the Contractor shall submit to the Engineer 
the proposed method of utility support for review and acceptance. 
 
No separate payment will be made for the cost of temporary or permanent support and/or protection 
of existing utilities over, under or adjacent to the excavations for proposed work.  All work, materials, 
labor, or other costs associated with temporary or permanent support and/or protection of existing 
utilities will be considered incidental to the work required under this Contract. 
 
Bracing of utilities or utility poles (other than BGE poles) shall be designed by a Maryland Registered 
Professional Engineer, and the bracing plan submitted to the Engineer for review and acceptance. 
Bracing of utility poles will not be measured fro payment and shall be considered incidental to the 
work. 
 
The Contractor must notify BGE at least 4 weeks in advance to support BGE poles affected by his 
work. BGE will brace the poles at no cost to the Contractor. Contact Shaahin Bahmani at 410-470-
7868 or 410-672-0232. 

 
SC-19 SCHEDULES AND REPORTS 

Specification Section 01 32 16 of the Standard Specifications concerning the provision and periodic 
updating of progress schedules, and coordination with the approved schedule of values applies to this 
project.  

 
SC-20 REVISIONS TO THE ASPHALT PAVING SPECIFICATIONS 

Supplement Standard Specification Section 32 12 16.13 of the Standard Specifications with the 
following: 
 
2.1  MATERIALS 
 
References to the following draft or provisional standards shall be substituted as follows: 
 
  AASHTO MP1 shall be M320 
  Binder ETG draft shall be PP42 
  AASHTO MP2 shall be M323 
  AASHTO PP28 shall be R35 
  AASHTO TP4 shall be AASHTO T 312 

Reference of RAP less than 15 percent should read less than 20 percent. 
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3.11  SAMPLING AND TESTING FOR DENSITY 
 
Delete in its entirety and replace with the following: 
 
3.11  SAMPLING AND TESTING FOR DENSITY AND MIXTURE 
 
Mixture sampling shall be performed before the material is compacted.  Density testing shall be 
performed before allowing traffic or construction equipment on the placed mat and before the 
placement of the next lift. All sampling will be done by the Contractor. Quality Control testing will 
be performed by the Contractor. Acceptance testing will be performed by the City. All tests shall be 
performed by Certified Technicians and Testers in accordance with MSMT 731. 
 
A. Mixture Sampling 

 
An HMA mixture lot size is approximately equal to 6000 tons of a mix per project.  A mix lot 
ends on the day when 6000 tons is reached.  A mixture sublot size shall not exceed 1000 tons.  A 
sublot size up to 200 tons can be combined with the previous 1000 ton sublot placed on the same 
day.  A mix lot constitutes all sublots of a mix created during the production of required tonnage 
for a lot as defined herein.  A new lot number for a mix will be given when there is a change in 
the approved job mix formula. Samples shall be obtained from the mat behind the paver in 
accordance with MSMT 457, Sampling HMA Prior to Compaction, as witnessed by the Engineer. 
A minimum of two samples per mixture sublot, shall be obtained.  The Contractor shall retain 
half of the mixture samples for Quality Control testing and the Engineer will take possession of 
the remaining mixture samples for acceptance testing. 

 
1. Quality Control Testing 

 
The Contractor shall test a minimum of one mix sample per sublot in conformance with 
MSMT 735 for asphalt content and gradation after each days paving operation and make the 
results available to the Engineer within five (5) working days. 

 
2. Acceptance Testing 

 
The Engineer will test mixture samples in conformance with MSMT 735 for asphalt content, 
gradation, and volumetrics.  The Engineer may accept quality control test data without 
comparing them with acceptance data based on the Contractor’s past quality control and 
performance history. 
 
Acceptance testing of these mixture samples will be in conformance with MSMT 735, 
Table 2.  Mixture acceptance will be based on a composite percent within Specification limits 
(CMPWSL) of the lot based on asphalt content, voids total mix (VTM), percent passing No 4, 
No. 8, and No. 200 sieve material for dense mixes and gap-graded mixes. 

 
B. Compaction Testing 

 
An HMA compaction lot size shall equal one paving day’s production per mix.  A lot shall be 
divided into a minimum of five equal sublots.  A sublot shall not be greater than 500 tons.  
When a paving day’s production per mix is greater than 2500 tons, then each sublot size shall 
be 500 tons or fraction thereof. Core locations shall be selected by the Engineer in 
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conformance with MSMT 459 and taken by the Contractor in conformance with MSMT 458, 
as witnessed by the Engineer. The diameter of the cores shall be 6 in. except that a 4 in. core 
may be used for mixes smaller than 25 mm. Additional core locations for acceptance testing 
can be selected by the Engineer outside of the standard paving width. 
 
A minimum of two cores per sublot shall be taken.  The Contractor shall retain half of the 
cores for Quality Control testing and the Engineer will take possession of the remaining cores 
for acceptance testing. 

 
1. Quality Control Testing 

 
The Contractor shall test at a minimum one core per lift, per mix design, per daily occurrence, 
in accordance with MSMT 452. The Contractor shall make quality control test data available 
to the Engineer no later than the beginning of the next paving day. 
 
The Contractor may use a density gauge to perform additional Quality Control checks. The 
Contractor, when using a density gauge shall perform daily validations and standard counts 
as recommended by the manufacturer. A log of these validations and counts shall be with the 
gauge at all times. 
 
Refer to the appropriate Special Condition CONTRACTOR’S QUALITY CONTROL. 
 

2. Acceptance Testing. 
 

The Engineer will take immediate possession of the cores after taken and deliver the cores to 
the Laboratory. The Engineer will note any density waivers on the daily field density forms 
with remarks for the waivers. 
 
The Laboratory will test core samples in conformance with MSMT 452.  The specific gravity 
of the core samples will be expressed as a percentage of the maximum specific gravity 
determined for mixture for each day’s placement.  When more than one mixture sample is 
obtained per day’s placement, an average of all maximum specific gravity tests for the day 
will be used for the determination of percent compaction of each core sample. 
 
HMA compaction lots will be evaluated for compaction compliance (density) using the 
Engineer’s acceptance test data and the Contractor’s quality control data based on the core 
method.  The Contractor’s quality control test data for compaction for core method will be 
included in the acceptance based on the analysis in conformance with MSMT 733 (F test and 
t test method).  All test data for a given sublot and lot shall be within 92.0 and 97.0 percent of 
maximum theoretical density. The process for determining statistical outliers will be in 
conformance with MSMT 734. 
 
On projects when a lift thickness is less than 3/4 in., the lift shall be tested by a density gauge 
only and payment for this lift will be based upon the Contractor’s quality control test data.  
The Engineer will select test location for the density gauge in conformance with MSMT 459 
and witness the Contractor’s testing.  The Engineer will verify the Contractor’s data by testing 
with a density gauge at random locations. 
 

4.2 PRICE ADJUSTMENT FOR ASPHALT BINDER 
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Delete in its entirety and replace with the following: 
 
4.2 PRICE ADJUSTMENT FOR ASPHALT BINDER 
 
Standard Specification Section 32 12 16.13 requirements and revisions shall apply.  However, there 
will be no cost adjustment for any asphalt items. 

 
SC-21 EXPERIENCE REQUIREMENTS FOR GPS USE 

A. Individual(s) involved in collecting the spatial data utilizing GPS technologies shall have 
adequate surveying experience and training. The training shall cover at the minimum, the basics 
of GPS theory, field receiver operation, differential correction, and data documentation. Prior 
knowledge of sources of error, the proper uses of GPS, and limitations will help ensure that quality 
spatial data is obtained with GPS receivers. 

 
B. The data collection by GPS and/or conventional ground survey must be supervised, and the post 

processed data must be reviewed and endorsed, by an employee who is Professional Land 
Surveyor registered in the State of Maryland.  With each “as-built” submittal, the Contractor shall 
submit a cover letter certifying that the data submitted meets or exceeds the requirements set forth 
in the Contract Documents. This letter shall be signed and sealed by the Professional Land 
Surveyor who supervised the data collection and reviewed the post processed data. 

 
C. Upon request from the Engineer, the Contractor may be required to submit a report on the 

accuracy of the data collected. The report shall include the post processing accuracy level of all 
coordinates. 
 

SC-22 MATERIAL TO BE SUPPLIED BY BALTIMORE CITY 

The Contractor will be responsible for furnishing and installing all materials for this Contract, with 
the following exception(s); 
 

1. Existing lockers in the men’s and womens locker rooms shall be removed by the 
Contractor and reused in the new locker rooms. 
 

2. Existing shelving in the Warehouse, including large, heavy duty pallet racks and smaller 
shelving units, shall be relocated by the Contractor and installed by the Contractor in the 
new locations in accordance with the Manufacturer’s recommendations. 

 
3. Existing surveillence camera throughout the building complex will be removed and 

reinstalled by the Baltimore City Department of General Services, or by their 
subcontractors.  

 
4. Electric Vehicle (EV) chargers will be provided by the Baltimore City Department of 

General Services, or by their subcontractors, and installed by the Contractor at the 
locations indicated by the Contract Documents, in accordance with the Manufacturer’s 
recommendations. 
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C. CONSTRUCTION DETAILS AND MATERIALS 
 

In this section, requirements will be given to revise, and/or supplement articles of the Standard 
Specifications. The Contractor is reminded that he must abide by all the articles of the Standard 
Specifications, unless directed otherwise by the Contract Documents or by the Engineer. 
 

 
ITEM 107: CIVIL SITE IMPROVEMENTS 
 
CONCRETE SIDEWALKS (Section 32 13 13.14) 
 
Supplement with the following: 
 
PART 1 GENERAL 
 
1.1 Description 
 
Delete the description requirements of sections 32 13 13.14 and replace with the following: 
 
This work shall consist of constructing concrete sidewalks and sidewalk ramps as specified in the 
Contract Documents or as directed by the Engineer. 
 
This item shall also consist of adjusting manholes and/or utility stacks to final grade, removing and 
resetting frames and covers, removal and disposal of unsuitable materials/debris, minor grade 
adjustments, and other repairs as directed by the Engineer. This item covers all structures located 
behind the curb outside of roadway pavements. 
 
PART 2 PRODUCTS 
 
2.1 Materials 
 
Delete sub-section D. 
 
PART 3 EXECUTION 
 
Delete section 3.2 Hot Mix Asphalt (HMA) Sidewalks. 
 
Please refer to Baltimore City Standard Details BC 655.01, BC 655.05, BC 655.11, BC 655.12, and 
BC 655.13 for additional information on Concrete Sidewalks. 
 
Contractor shall be responsible for protection of any existing trees in the sidewalk area. 
 
PART 4 MEASUREMENT AND PAYMENT 
 
Delete entirely replace with the following  
 
Concrete Sidewalks will be paid for as part of the Lump Sum price for Item 107, Civil Site 
Improvements, including finished surface and sidewalk ramps. The payment will be full 
compensation for all excavation, backfill, disposal of excess or unsuitable material, forms, 
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reinforcement when specified, joints, sealer, compaction, curing, finishing and for all material, 
labour, equipment, tool and incidentals necessary to complet the Work.  
 
All labor, material and equipment for maintenance of traffic shall be included in the unit price bid for 
Item 107, Civil Site Improvements. 
 
The number of utility adjustments will not be measured but will be considered incidental to the cost 
of Item 107, Civil Site Improvements. Expansion Joint Material will not be measured for payment 
but will be incidental this item. 
 
The Contractor is responsible for construction of the pedestrian ramps to ensure that they are ADA 
compliant, and the cost shall be considered incidental.  If any obstruction or spatial confinements 
exist that do not allow for ADA compliance, the Contractor shall notify the City to request a design 
exception. 
 
UNIT PAVERS 
 
PART 1 GENERAL 
 
1.1 Description 
 
This item shall consist of labor, equipment, materials and incidentals to furnish and install unit pavers 
as shown on the standard details or as directed by the Engineer. These items shall include the 
construction of sidewalks, pedestrian ramps, driveway aprons, and any other masonry work as 
required to place pavers. 
 
This item shall also consist of adjusting manholes and/or utility stacks to final grade, removing and 
resetting frames and covers, removal and disposal of unsuitable materials/debris, minor grade 
adjustments, and other repairs as directed by the Engineer. This item covers all structures located 
behind the curb outside of roadway pavements.  
 
PART 2 PRODUCTS 
 
2.1 Materials 
 
Brick Pavers: 
 
Type A - The pavers color and finish shall match the specification of the "Downtown Baltimore 
Streetscape Guidelines" or as directed by the Engineer.  Pavers to be supplied by one of the following 
manufactures: 
 

(a) Pavers 4" x 8" x 2¼” color blend to be Pathway Firing Range as manufactured by: Pine Hall 
Brick Pavers, 2701 Shorefair Drive, P.O. Box 11044, Winston-Salem, NC 27116-1044. 
(800)334-8686, 

(b) Pavers 4" x 8" x 2¼” color blend to be Cypress Extruded Power as manufactured by: Glen 
Gery Corporation, 1166 Spring Street, P.O. Box 7001, Wyomissing, PA 19610-6001. 
(610)374-4011. 

(c) Pavers 4" x 8" x 2¼” color blend to be Windsor as manufactured by: Watsontown Brick 
Company, P.O. Box 68, Route 405, Watsontown, PA 17777-0068. (570) 538~2555. 
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(d) Or approved equal.  
 
Type B - The pavers color and finish shall match the specification of the "Downtown Baltimore 
Streetscape Guidelines" or as directed by the Engineer.  Pavers to be supplied by one of the following 
manufactures: 
 

(a) Pavers 4" x 8" x 2¼” Pedestrian Detectable Brick, color blend to be Firing Range as 
Manufactured by: Pine Hall Brick Paver, 2701 Shorefair Drive, P.O. Box 11044, Winston-
Salem, NC 27116-1044. (800) 334-8686. 

(b) Pavers 4" x 8" x 2¼” Pedestrian Detectable Pavers, color blend available upon request as 
manufactured by: Whitacre-Greer, 1400 S. Mahoning Ave., Alliance, OH 44601.  (800) 947-
2837. 

(c) Pavers 4" x 8" x 2¼” Pedestrian Detectable Pavers, color blend available upon request as 
manufactured by: Belden Brick Co., P.O. Box 20910, Canton, OH. 44701. (330)-456.0031. 

(d) Or approved equal.  
 
Type C - Pavers shall be 4" x 8" x 2¼” Double Four Paver w/false joint, color blend to be Firing 
Range of the following manufactures: 
 

(a)  Pine Hall Brick Paver, 2701 Shorefair Drive, P.O. Box 11044, Winston-Salem, NC 27116-
1044. (800) 334-8686. 

(b)  Whitacre-Greer, 1400 S. Mahoning Ave., Alliance, OH 44601. (800) 947-2837. 
(c)  Belden Brick Co., P.O. Box 20910, Canton, OH. 44701. (330) 456-0031. 
(d) Or approved equal 

 
Concrete Pavers: 
 
The pavers color and finish shall match the specification of the "Downtown Baltimore Streetscape 
Guidelines" or as directed by the Engineer.  Pavers to be supplied by one of the following 
manufactures: 
 

(a)  Pavers shall be Tumbled Preset concrete pavers, 6"x 6"x 2⅜”, in Chocolate/Tan blend as 
manufactured by Hanover Architectural Products, 240 Bender Road, Hanover, PA 17331.  
(717) 637-0500. 

(b)  Pavers 6" x 6" x 2⅜” in Country Manor, Buff blend as manufactured by Anchor Concrete, 
1913 Atlantic Ave., Manasquan, NJ, 08736. (800) 682-5625. 

(c)  Pavers 5 7/16" x 5 7/16” x 2 3/8" in Square, Plaza Stone Series as manufactured by Pavestone 
Company, 4835 LBJ Freeway, Suite 700, Dallas, TX 75244. (972) 404-0400. 

(d) Or approved equal 
 
Bituminous Setting Bed: Dried fine aggregate shall be combined with hot asphalt cement and the mix 
shall be heated to approximately 300 degrees F at an asphalt plant. The approximate proportion of 
materials shall be 7 percent cement asphalt and 93 percent fine aggregate. The Contractor shall 
determine the exact proportions of materials to produce the best possible mixture for construction of 
the bituminous setting bed to meet construction requirements. 
 
Neoprene Modified Asphalt Adhesive: Adhesive shall consist of 2% neoprene (Grade WMI) oxidized 
asphalt with a 155 degree F softening point (80 percent penetration) and 10% asbestos free fibers. 
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Joint Filler Material: Joint filler shall be dry mixture of three (3) parts sand in accordance with 
Standard Specification 901.01, Type M45 Mortar Sand and one (1) part colored Portland cement to 
match the color of the pavers. The moisture content of the joint filler material shall not exceed 12%. 
Stock piles shall be covered each day after construction and during each precipitation event so that 
this moisture content is not exceeded at any time. The joint filler shall be free of contaminants which 
would cause efflorescence or staining. 
 
Tack coat shall conform to AASHTO Designation T59. 
 
PART 3 – EXECUTION 
 
General Requirements: 
 

(a) Prior to sidewalk construction the Contractor must coordinate with the City regarding the 
placement of parking meters and foundations. 

 
(b) Prior to placing pavers, a pre-installation meeting shall be held. The pre-installation meeting 

will be held to coordinate the placement of the paver patterns. For the pre-installation meeting 
the Contractor shall construct a 5 ft x 5 ft sample panel of each typical section of walk. The 
sample panels shall remain until all paving is in place and approved by the Engineer. The 
Contractor shall not place any pavers on the adhesive setting bed until receiving written 
approval from the Engineer. 

 
(c) Do not use pavers with chips, frogs, cracks, voids, discolorations, and other defects which 

might be visible or cause staining in the finished work. 
 
(d) Use full units without cutting wherever possible. Where necessary, Contractor shall cut pavers 

with motor driven saw equipment designed to cut masonry with clean, sharp, un-chipped 
edges. Cut units as required to provide the pattern shown and to fit adjoining work neatly. 
Full/half pavers shall be placed behind curb face where necessary and cut pavers shall always 
abut buildings. 

 
(e) Set pavers in the patterns shown on Contract drawings with uniform hand tight joints. 
 
(f) Maintain surface plane for finished paver floors not exceeding a tolerance of 1/8 inches in ten 

feet when tested with a ten-foot straightedge. 
 
(g) Use the paver face which matches the color of adjacent pavers to yield the tightest color range 

possible.  
 
Installation Procedure: 
 
Refer to Baltimore City Standard Details BC 655.10 thru BC 655.13 for additional information on 
Unit Pavers. 
 

(a) Construct concrete foundation pavement on existing walk sub-base or Graded Aggregate Sub-
Base Material providing expansion joints in the concrete foundation pavement as directed by 
the Engineer. The concrete foundation shall be constructed to the lines and grades specified 
on the plans. All expansion joints shall have load transfer assemblies.  
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Concrete foundation slab is to be constructed on graded aggregate sub-base to the lines and 
grades shown on the Plans. 

 
(b) Bituminous material for tack coat shall be provided between the concrete foundation slab and 

the bituminous setting bed. The tack coat shall completely cover the concrete foundation slab. 
 

(c) Over the concrete foundation, install the bituminous setting bed by placing 3/4in. deep control 
bars directly on the deck. If grades must be adjusted, set wood chocks under the depth control 
bars to the proper grade. Set two (2) bars parallel to each other approximately eleven (11) feet 
apart to serve as guides for the striking board. The depth control bars must be set carefully to 
bring the pavers, when laid, to proper grade.  Place the bituminous bed between the parallel 
depth control bars. Pull this bed with the striking board over these bars several times. After 
each passage, low porous spots must be showered with fresh bituminous material to produce 
a smooth, firm and even setting bed. As soon as this initial panel is completed, advance the 
first bar to the next position in readiness for striking the next panel. Carefully fill up any 
depressions that remain after removing the depth control bars and wood chocks. 

 
The setting bed shall be rolled while hot with a power roller to a nominal depth of 3/4 in. 

 
The elevation shall be adjusted so that when the pavers are placed, the top surface of the 
pavers will be at the required finished grade. 

 
(d) A coating of 2 percent neoprene modified asphalt adhesive shall be applied by mopping or 

squeegee or toweling over the top surface of the bituminous setting bed so as to provide a 
bond under the pavers. If it is toweled, the trowel shall be serrated with serrations not to 
exceed 1/16 in. When the modified asphalt adhesive is dry to the touch, carefully place the 
pavers by hand in straight courses with hand tight joints and uniform top surface. Good 
alignment must be kept, and the pattern shall be that shown on the plans. Use string lines as 
necessary to keep pattern straight and true as shown on the plans. 

 
(e) Newly laid pavers must be protected at all times by panels of plywood on which the installer 

stands. These panels can be advanced as work progresses. However, the plywood protection 
must be kept in areas which will be subjected to continued movement of materials and 
equipment. These precautions must be taken in order to avoid depressions and protect paver 
alignment. If additional leveling of the pavers is required, and before sweeping in joint filler, 
roll with a power roller after sufficient heat has built up in the surface from several days of 
hot weather. 

 
(f) Provide hand tight joints (0 in. to a maximum 1/18 in.). Sweep a dry mixture of one (1) part 

colored Portland cement to match the color of the pavers and three (3) parts sand until joints 
are completely filled. Fog lightly with water. Repeat this process until all joints are filled. 
Cement stains that remain shall be cleaned with a 10 percent solution of muriatic acid or 
mortar cleaner. 

 
(g) Control and expansion joints shall be installed where pavers abut restraining surfaces such as 

walls, curbs, etc. Install preformed joint filler at locations shown. Extend filler from the 
bottom of concrete to below the finished surface as detailed. Make splices in the filler in a 
manner to prevent penetration of concrete between joint faces. Install in the form a water 
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soaked wood strip of the required dimensions for, after removal, a proper size slot to receive 
the sealant compound. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
This item will be paid for under Item 107, Civil Site Improvements, for which payment shall be full 
compensation for utility adjustments, procurement, furnishing and installing pavers, saw-cutting, tack 
coat, bituminous setting bed, asphalt adhesive, and joint filler, including all materials, tools, 
equipment, labor to construct the foundation and set the pavers, and incidentals necessary to complete 
the installation of sidewalks, and pedestrian ramps. 
 
The number of utility adjustments will not be measured but will be considered incidental to the cost 
of the Item 107, Civil Site Improvements. Expansion Joint Material will not be measured for payment 
but will be incidental to the cost of Item 107, Civil Site Improvements. 
 
The Contractor is responsible for construction of the pedestrian ramps to ensure that they are ADA 
compliant, and the cost shall be considered incidental.  If any obstruction or spatial confinements 
exist that do not allow for ADA compliance, the Contractor shall notify the City to request a design 
exception. 
 
DETECTIBLE WARNING SURFACE  
 
PART 1 GENERAL 
 
Furnish and install detectable warning surfaces. Ensure that the detectable warning surface is in 
accordance with the most recent accessibility guidelines of the Americans with Disabilities Act (ADA) 
under Section R304 of the Public Rights-of-Way guidelines. This work also includes the removal and 
disposal of the existing sidewalk or other materials necessary for the construction and installation of 
the detectable warning surfaces.  
  
PART 2 PRODUCTS 
 
2.1 Materials 
 
Detectable Warning Surfaces shall be of rigid composition, and shall have minimum 0.8 coefficient 
of friction when testes with ASTM C 1028. Ensure that detectable warning surface materials meet 
certification requirements prior to use. Submit the proposed source of supply and the specific product 
for approval.  
 
PART 3 EXECUTION 
 
Refer to Baltimore City Standard Details BC 655.40 for additional information on Detectible Warning 
Surface. 
 
The detectable warning system may be either surface applied or cast in place. Install the system 
according to the manufacturer’s recommendations. Unless specifically addressed in the 
manufacturer’s recommendations, remove the existing surface texturing by grinding or other means. 
Remove all old adhesives and sealants. 
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The detectable warning surface shall be 24 in. wide in the direction of pedestrian travel and installed 
for the full width of the curb ramp, landing, or blended transition. Do not bridge or overhang cracks 
or expansion joints.  

Ensure that the vertical edges of the installed system are not more than 0.50 in. above the adjacent 
surfaces. Place a 2:1 or flatter bevel on edges that are more than 0.25 in. above the adjacent surface. 
The same edge requirements apply to cut material.  
 
MEASUREMENT AND PAYMENT.  
 
All labor, material and equipment for maintenance of traffic shall be included in the unit price bid for 
Item 107, Civil Site Improvements. 
 
Detectable Warning Surfaces will be paid for as part of Item 107, Civil Site Improvements. The 
payment will be full compensation for furnishing, installation, removal and disposal of old treatments, 
including adhesives and sealants, reapplying, and for all material, labor, equipment, tools, and 
incidentals necessary to complete the work.  
 
ITEM 201: ENGINEER’S OFFICE, TYPE 2 (Section 13 22 00) 
 
Supplement with the following: 

 
PART 1 GENERAL 
 

Add the following: 
 

1.2    The Engineer’s Office, Type 2 shall be provided based on an assumed duration of 
twelve (12) months. 

 
PART 3 EXECUTION, 3.5 CONSTRUCTION REQUIREMENTS FOR ALL OFFICES, Add: 

 
U. A color, multifunction inkjet or laser printer with copy and scan capability 

shall be provided. The Contractor shall also provide all the required 
accessories and supplies including but not limited to, the ink or toner 
cartridge for printer, letter size paper, etc, for the duration of the contract. At 
the end of the contract, the printer and all accessories and supplies shall 
become the property of the Contractor. If for any reason, the printer fails to 
operate, the Contractor shall  repair or replace within a reasonable time, at no 
extra cost to the City. 

 
PART 3 EXECUTION, 3.6 MICROCOMPUTER SYSTEM FOR ALL OFFICES, Delete in its 
entirety, and replace with the following: 

 
3.6 COMPUTER HARDWARE AND SOFTWARE FOR ALL OFFICES 

 
A. All field offices shall be equipped with the personal computer (desktop 

computer with a monitor, or a laptop computer) with Microsoft Windows 11 
operating system or as directed  by the Engineer. 
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B. The computer shall be equipped with the latest Intel processor, Wi-Fi 
capabilities, Microsoft Office 2010, Primavera P6 or approved project 
management software, CD/DVD R/W capabilities, and any other features as 
directed by the Engineer. 

 
C. The accessories include, but not limited to, minimum 8-hr. battery backup, 

wireless  keyboard and mouse, and docking station. 
 

D. The computer system shall be completely set-up ready for use on or before 
the day the  Engineer’s Office is to be occupied, however, no later than within 
two (2) weeks after notice to proceed (NTP) is issued. 

 
E. All add-on software shall be supplied with the original installation disk(s) and 

shall be retained in the construction field office for the duration of the 
Contract. 

 
F. If for any reason, the computer system and any of its component(s) fails to 

operate, the failed system or the component shall be repaired or replaced by 
the Contractor within forty- eight (48) hours, at no extra cost to the City. 

 
G. When the computer system is no longer required, all data files shall be 

removed by the Engineer, and shall become the property of the City. The 
remaining computer system and  the software shall become the property of the 
Contractor. 

 
PART 3 EXECUTION, 3.8 SPECIFIC FIELD OFFICE REQUIREMENTS, Add: 

 
A Type 2 Engineer’s Office in accordance with 3.8 B is required for Item 201.  

 
PART 4 MEASUREMENT AND PAYMENT, Delete A & B and replace with the following:  

 
A. The Engineer’s Office, Type 2 will not be measured but will be paid for at 

the Contract lump sum price for the pertinent Engineer’s Office, Type 2 
specified in the Contract Documents. 

 
B. Payment of up to twenty-five percent (25%) of the Contract lump sum price 

will be payable on the first estimate subsequent to complete installation of 
the Engineer’s Office. The remaining seventy-five percent (75%) will be 
prorated and paid in equal amounts on each subsequent monthly estimate. 
The number of months used for prorating will be the number estimated to 
complete the Work. 

 
C. The final month's prorated amount will not be paid until the Engineer’s 

Office is removed and the area is restored and accepted. The payment will 
be full compensation for site preparation, utility costs, all specified 
furnishings and equipment, clean, maintain, insure, remove the office, 
restore the site and for all material, labor, equipment, tools and incidentals 
necessary to complete the Work. 
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ITEM 202: TEMPORARY ADMINISTRATIVE OFFICE (Section 13 22 00.01) 

Supplement with the following: 

PART 1 GENERAL, 1.1 DESCRIPTION 

Delete in its entirety 1.1 C. 4. Telecommunication. Baltimore City will install and 
maintain telephone and internet service for the Administrative Office.  

Add the following: 

D. The Administrative Office shall be equipped for twenty-four (24) staff at
minimum, with two (2) separate offices with doors and locks, keyed
differently from each other and from the entry doors.

E. The Administrative Office shall be provided based on an assumed duration of
ten (10) months.

PART 2 PRODUCTS, 2.3 COMMON REQUIREMENTS FOR ALL MOBILE OFFICE 
TRAILERS 

Delete in its entirety 2.3 O.,  related to telephone service. Baltimore City will install 
and maintain telephone and internet service for the Administrative Office.  

PART 2 PRODUCTS, 2.5 MICROCOMPUTER SYSTEM FOR ALL OFFICES 

Delete in its entirety section 2.5,  related to computers. Baltimore City will install and 
maintain computers for the Administrative Office.  

ITEM 203: TEMPORARY LOCKER ROOM (Section 13 22 00.02) 

Supplement with the following: 

PART 1 GENERAL, 1.1 DESCRIPTION 

Delete in its entirety 1.1 C. 4. Telecommunication. If needed, Baltimore City will 
install and maintain telephone and internet service for the Locker Room.  

Add the following: 

D. The Locker Room shall be equipped for ninty (90) staff, at minimum.

E. The Locker Room shall be provided based on an assumed duration of ten (10) 
months.



NMWDA CONTRACT NO. 0964 
KANE STREET SANITATION YARD RENOVATION 

July 2026 

35

PART 2 PRODUCTS, 2.3 COMMON REQUIREMENTS FOR ALL MOBILE SANITARY 
TRAILERS 

Add the following: 

Q. The Locker Room shall be divided into male and female areas in 
acccordance with with the following:

1. The female side of the Locker Room shall have space sufficient for 
thirty (30) female staff, two (2) rest rooms, and two (2) showers.

2. The male side of the Locker Room shall have space sufficient for sixty
(60) male staff, four (4) rest rooms, and four (4) showers.

3. The male and female sides shall have separate entrances.

4. When required by code, separate egress shall be provided.

D. STANDARD DETAILS

The following Standard Details are included as part of this Contract Book:

Standard No. Title 

BC 500.01 Typical Driveway 

BC 572.61-1 Longitudinal Tie Device 

BC 572.61-2 Special Longitudinal Tie Device 

BC 576.17-1 Street Cut and Repair – Temporary Steel Plate 

BC 576.17-2 Street Cut and Repair – Recessed Temporary Steel Plate 

BC 576.19-1 Street Cut and Repair – Full Depth Flexible Pavement 

BC 576.19-2 Street Cut and Repair – Full Depth Flexible Pavement 

BC 620.11 Standard Type “A” Curb 
Standard Type “A” Modified Curb 

BC 620.12 Special Monolithic Combination Curb and Gutter 

BC 655.01 Sidewalk Expansion Joints 

BC 655.05 Typical Section Concrete Sidewalk 

BC 655.10 Typical Section Brick Sidewalk 

BC 655.11 Sidewalk Ramps Perpendicular 

BC 655.12 Sidewalk Ramps Parallel 

BC 655.13 Sidewalk Ramps Combination 

BC 655.40 Detectable Warning Surfaces 
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E. MINORITY AND WOMEN’S BUSINESS OPPORTUNITY REQUIREMENTS 
 
The Minority and Women’s Business Program information in this section is provided for 
convenience.  The documents may be accessed from the City of Baltimore website, Mayor's Office 
of Small and Minority Business Advocacy & Development, at the following link: 
 
https://www.baltimorecity.gov/mwbd/our-work/bidding-contracting-opportunities 
 

https://www.baltimorecity.gov/mwbd/our-work/bidding-contracting-opportunities
Meyers, Jonathan
This seems out-of-place, suggest removal
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MAYOR AND CITY COUNCIL OF BALTIMORE CITY  
BALTIMORE CITY CODE, ARTICLE 5, SUBTITLE 28 

MINORITY AND WOMEN’S BUSINESS PROGRAM 
                                                                                                                           

 
 
The requirements of Article 5, Subtitle 28 of the Baltimore City Code – Minority and Women’s 
Business Program are a part of the requirements of this contract and are incorporated by 
reference.  The failure of any bidder, contractor or subcontractor to comply with Article 5, 
Subtitle 28 is subject to any or all of the following penalties: (1) suspension of contract; (2) 
withholding of funds; (3) rescission of contract based on material breach; (4) refusal to accept a 
bid; (5) disqualification of a bidder, contractor, or other business from eligibility for providing 
goods or services to the City for a period not to exceed 2 years; and (6) payment of liquidated 
damages.  Art. 5, §28-122. 
 
All bidders are advised to read all instructions and forms carefully.  Please follow the 
instructions for each section of the forms.  Failure to respond or properly execute the forms 
can result in disqualification and possible rejection of your bid.  
 
A complete copy of Article 5, Subtitle 28 of the Baltimore City Code is available online at: 
https://legislativereference.baltimorecity.gov/city-codes  

1. BID REQUIREMENTS 
 Bids must include a commitment to utilize MBEs and WBEs at a percentage that equals 
or exceeds the contract goals indicated in the contract specifications.  Bidder must submit the 
following completed documents WITH THE BID: 

 Part B:  Statement of Intent Form(s) – to be signed by Bidder and MBE and/or WBE.   
 Part D:  MBE/WBE Participation Affidavit – to be completed and signed by Bidder 
Any bid that does not include a signed Statement of Intent Form(s) and the MBE/WBE 
Participation Affidavit is non-responsive and will be rejected. MBE/WBE MUST be 
certified with the City of Baltimore. 
 

ONLY SUBMIT IF APPLICABLE: 
 Part C:  Statement of Self-Performance – to be signed by Bidder who is certified by 
the City as MBE and/or WBE. This is only filled out if the prime plans to self-perform to fulfill 
the MBE/WBE goals. 
 Part E:  MBE/WBE Participation Waiver Request – to be completed and submitted 
by Bidder if unable to meet the participation goals.  (Please note: Substantial documentation 
must be provided to justify reasons for not being able to meet goals) Specifically, on Part E 
numbers one, two, and three must be addressed in detail. 
 
2. VERIFYING CERTIFICATION  

• Bidder is responsible for verifying that each MBE and WBE to be used on a contract 
is certified with Baltimore City by the Small and Minority Business Advocacy & 

PART A:   INSTRUCTIONS 
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Development Office (SMBA&D) at bid opening for the work and/or services to be 
performed on the contract.  Art. 5, §28-48(d).  

• The MBEs and WBEs named must be certified for the services they are listed to 
perform, and the services must be required as part of the Detailed Specifications of 
the contract.   

• A directory of certified MBEs and WBEs is available online at 
https://baltimorecity.diversitycompliance.com/ 

• County, State, or Federal certification is not acceptable, the MBE and WBE must be 
certified with the City of Baltimore. 

 
3. COUNTING MBE AND WBE PARTICIPATION 
 a)  Participation of M/WBE’s   
A business enterprise that is certified as both an MBE and WBE (M/WBE) may not be 
counted toward both the MBE and WBE goals for the same project.  The bidder must select 
the goal to which the business enterprise is to be counted.  Art. 5, §28-31(b) and §28-35. 
 
b) Credit for Self-Performance 

 
A bidder that is an MBE or WBE may count up to 50% of the dollar value of the work it intends 
to perform with its own (prime) forces toward the applicable MBE or WBE goal.  The amount of 
credit may not exceed the MBE’s or WBE’s available work capacity as calculated with the 
Contractor Prequalification rules.  Intentions to count self-performance toward the MBE or 
WBE goal must be indicated on Part C: Statement of Intent to Self-Perform.  Art. 5, §28-
31(d). 

 
c) Commercially Useful Function 
 

The bidder may count toward the contract goals only expenditures to MBEs and WBEs that 
perform a commercially useful function in the execution of the contract.  Commercially useful 
function means the performance of real and distinct work for which the business enterprise has 
the skill, expertise, and actual responsibility to perform, manage and supervise.  Art. 5, §28-32. 
 

d) Joint Ventures 
 

A bidder may count toward the contract goal the portion of its expenditure to a joint venture that 
is equal to the percentage of the MBE or WBE participation in the joint venture.  The MBE or 
WBE member of the joint venture must have an interest in the control, management, risks and 
operation of the joint venture commensurate with the member’s percentage of ownership.  The 
MBE or WBE member of the joint venture must be responsible for a clearly defined portion of 
the work to be performed, equal to its share in the ownership, control and management of the 
joint venture. Art. 5, §28-33. 

 
e) Subcontracting by MBE or WBE 
 

A bidder may not count toward its contract goal any agreement with a certified MBE or WBE 
subcontractor who intends to subcontract more than 10% of the dollar amount of the services to 
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be performed under its agreement with the bidder.  This restriction does not apply to an MBE’s 
or WBE’s contracts for the purchase of materials, equipment or supplies that are incidental to the 
performance of services under its agreement with the bidder.  Art. 5, §28-34. 

 
f) Manufacturers and Suppliers 
 

Manufacturers – A bidder may count toward the contract goal its entire expenditure to a certified 
MBE or WBE that manufactures the goods supplied.  Art. 5, §28-36. 
 
Non-Manufacturers – Only 25% of each contract goal may be attained by expenditures to 
MBEs and WBEs that are non-manufacturing suppliers.  Art. 5, §28-37.  Example: If the bid 
amount is $100,000 and the MBE or WBE goal is 15% or $15,000; then the limit for the MBE or 
WBE suppliers that are non-manufacturers is $3,750 or 25% of the 15% goal. 
 

g) Insurance Companies and Travel Agents 
 

A bidder may count toward the contract goals only the fees or commissions charged by an MBE 
or WBE insurance company or travel agent.  Art. 5, §28-38. 

 
h) Financial Institutions 
 

A bidder may count toward the contract goals only the fees charged and earned by an MBE or 
WBE financial institution.  Art. 5, §28-39. 

 
i) Non-Affiliation 
 

A bidder may not use an MBE or WBE to meet a contract goal if the bidder has a financial 
interest in, has an interest in the ownership or control of, or is significantly involved in the 
operation of the MBE or WBE.  Art. 5, §28-41. 
 
4.    WAIVER REQUESTS  
 
If a bidder is unable to comply with a contract goal, the bidder may submit a waiver request with 
the bid.  The waiver request must be made on the MBE/WBE Participation Waiver Request 
Form. A waiver will not be granted unless the waiver request includes documentation that 
demonstrates good faith efforts to meet the goals.  Art. 5, §28-62. 
 
5.    SUBSTITUTION OF MBE OR WBE 
 
The Small and Minority Business Advocacy & Development Office (SMBA&D) must approve 
the substitution, after the award of a contract, of any MBE or WBE that is included on a bidder’s 
Statement of Intent at the time of bid opening.  Any unjustified failure to comply with this 
requirement after award of a contract is a material breach of contract.  Art. 5, §28-63(a). 
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6.    CONTRACT REQUIREMENTS 
 
During the term of the contract, any unjustified failure to comply with the levels of MBE and 
WBE participation identified in the bid is a material breach of contract.  Art. 5, §28-48 (e).  
 
MBE and WBE participation is monitored using the Diversity Management System. You must 
log in and enter the needed information for each contract.  
https://baltimorecity.diversitycompliance.com/  
 
 
 
 
 
 
 
 

THIS PACKAGE OF MBE AND WBE PARTICIPATION 
COMMITMENT FORMS, AS DETAILED IN INSTRUCTION 1. 

BID REQUIREMENTS, ARE DUE WITH THE BID. 
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MBE AND WBE BID PARTICIPATION 
COMMITMENT FORMS 

 
 
 
Name of Bidder (Proposer): _________________________________________________  
 
Address: ________________________________________________________________  
 
Contracting Agency: ______________________________________________________ 
 
Contract (Project) Title:  ___________________________________________________ 
 
Contract Number:  ______________________ 
 
Total Value of Bid:   $_______________________ 
 
Bid Due Date:  _________________________ 
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COMPLETE A SEPARATE FORM FOR EACH MBE and WBE NAMED IN THIS BID. 
(You are permitted to make additional copies of this form as needed).  FOR GUIDANCE SEE 
PART A: INSTRUCTIONS SECTIONS 2, 3A and 3F. 
 
Contract Number: ________________________________________________  
 
Name of Prime Contractor: _____________________________________________________ 
 
Name of Baltimore City Certified Subcontractor:  ____________________________________________ 
 
City Certification Number: __________________ ______MBE  ______WBE 
 
List the City certified Work and/or Service to be performed by MBE or WBE by NAICS Code: 
(The selected MBE and/or WBE above must be City certified for the work/service being performed.  
Please list each NAICS Code for services to be provided.) 
_______________________________________________________________________ 
 
________________________________________________________________________ 
 
Materials/Supplies to be furnished by MBE or WBE: 
________________________________________________________________________ 
 
Percentage of work to be performed by MBE or WBE: ________________%   
 
ONLY WHOLE NUMBERS ACCEPTED. NO DECIMALS OR FRACTIONS. 
 
The undersigned Prime Contractor and Subcontractor agree to contract for the work/service indicated above 
for the percentage and corresponding dollar amount listed to meet the MBE/WBE participation goals. This 
form is subject to the Prime Contractor’s execution of a contract with the City of Baltimore.  The 
Subcontractor is currently certified as an MBE or WBE with the City of Baltimore Small and Minority 
Business Advocacy & Development Office (SMBA&D) to perform the work described above. 
 
________________________________________________ _________________ 
Signature of Prime Contractor (REQUIRED)   Date 
 
______________________________________________ _________________ 
Email Address       Phone  
 
______________________________________________ _________________ 
Signature of MBE or WBE (REQUIRED)   Date 
 
_______________________________________________ _________________ 
Email Address       Phone  
PLEASE NOTE: CHANGES TO INFORMATION ON PART B: MBE/WBE AND PRIME CONTRACTOR’S 
STATEMENT OF INTENT THAT ARE MATERIAL TO THE AGREEMENT BETWEEN THE PRIME 
CONTRACTOR AND MBE OR WBE MUST BE INITIALED BY BOTH PARTIES. 
 

PART B:  

MBE/WBE AND PRIME CONTRACTOR’S STATEMENT OF INTENT  
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PART A:     INSTRUCTIONS MUST BE REVIEWED BEFORE COMPLETING THIS FORM, 
WITH PARTICULAR ATTENTION PAID TO SECTION 2, 3a, 3b and 3f. 

 
Name of Prime Contractor:_______________________________________________________________ 
 
City Certification Number: ________________________MBE _________WBE _______ Check one. 
 
List the City certified Work and/or Service to be self-performed by NAICS Code: 
(The Prime Contractor MBE or WBE above must be City certified for the work/service being performed) 
Please list each NAICS Code for services to be provided.) 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 
Materials/Supplies to be furnished: 
________________________________________________________________________ 
 
Percentage of Work Prime intends to self-perform as the MBE or WBE: _________%   
 
ONLY WHOLE NUMBERS ACCEPTED. NO DECIMALS OR FRACTIONS. 
 
The undersigned Prime Contractor agrees to Self-Perform the Work/Service indicated above for the 
Percentage indicated to meet the MBE/WBE participation goals, subject to the Prime Contractor’s 
execution of a contract with the City of Baltimore.  The Prime Contractor is currently certified as an MBE 
or WBE with the City of Baltimore Small and Minority Business Advocacy & Development Office 
(SMBA&D) to perform the work described above. 
 
______________________________________________             ______________________ 
Signature of Prime Contractor (REQUIRED)    Date 

 
 
 
 
Email:______________________________________________ Phone:______________________ 
      
 
 
 
 
 
 
 
 

PART C:  

PRIME CONTRACTOR’S STATEMENT OF INTENT TO SELF-PERFORM 
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     The Undersigned authorized representative of Contractor does hereby make the following Affidavit:  
Contractor has read the Bidder Information and Instructions regarding the MBE/WBE Program. 
Contractor acknowledges the MBE goal of __30__% and the WBE goal of __15__% for this contract.  
Contractor has achieved the following participation detailed in the executed Statement of Intent Forms: 

MBE  ______ %  

WBE  ______% 

ONLY WHOLE NUMBERS ACCEPTED. NO DECIMALS OR FRACTIONS. 

     My firm has made good faith efforts to achieve the MBE and WBE participation goals for this 
contract.   I understand that, if awarded the contract, my firm must submit to the Small and Minority 
Business Advocacy & Development Office (SMBA&D) copies of all executed agreements with the 
MBE and WBE firms being utilized to achieve the participation goals and other requirements of Article 5, 
Subtitle 28 of the Baltimore City Code.  I understand that these documents must be submitted prior to the 
issuance of a notice to proceed. 

     I understand that, if awarded the contract, my firm must log all MBE and WBE participation 
information in the Diversity Management System- https://baltimorecity.diversitycompliance.com/. 

I understand that, if awarded this contract and I find that I am unable to utilize the MBEs or WBEs 
identified in my Statements of Intent, I must substitute other certified MBE and WBE firms to meet the 
participation goals.  I understand that I may not make a substitution until I have obtained the written 
approval of SMBA&D. 

     I understand that, if awarded this contract, authorized representatives of the City of Baltimore may 
examine, from time to time, the books, records and files of my firm to the extent that such material is 
relevant to a determination of whether my firm is complying with the MBE and WBE participation 
requirements of this contract. 

     I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing 
Affidavit are true and correct to the best of my knowledge, information, and belief. 

______________________________________ ______________________________ 
Contractor Company Name Signature 

_____________________________________ ______________________________ 
Email Address and Phone    Print Name and Title 

PART D: MBE/WBE BID PARTICIPATION AFFIDAVIT 
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Name of Bidder  ______________________________________________________________________ 

Address  ____________________________________________________________________________ 

Contracting Agency: ____________________________________________________________ 

Contract (Project) Number and Title: _______________________________________________ 

Bid Due Date:  _____________________________________ 

Goals on this contract.……………………………. MBE: __30___%   and  WBE: __15___%  
I have achieved.……………………………………MBE: _______%    and  WBE: _______% 
I am requesting a waiver of.………………………MBE: _______%   and   WBE: _______% 

ONLY WHOLE NUMBERS ACCEPTED. NO DECIMALS OR FRACTIONS. 

I have contacted SMBA&D for assistance:   _______Yes          _______No   (Check One) 

Number of MBE firms contacted:  __________ (Attach a list of names of businesses and detailed efforts 
taken secure their participation.) 

Number of WBE firms contacted:  __________ (Attach a list of names of businesses and detailed efforts 
taken to secure their participation.) 

Attach documentation of your good faith efforts to secure, contact and negotiate with MBEs and 
WBEs, including: 

(1) The reasons your company is unable to secure sufficient MBE/WBE participation to meet the
stated goals

(2) The efforts made by your company to select portions of the contract to be performed by MBEs
and WBEs

(3) For each MBE or WBE that placed a bid that you consider to be unacceptable, a statement that
explains the basis for that conclusion

(4) Please consult the Bidder Information Guide & SMBA&D FAQ for additional waiver
guidance.

_________________________________________              __________________________ 
Signature of Authorized Company Representative  Date 

PART E:  MBE/WBE BID PARTICIPATION GOAL WAIVER REQUEST FORM 
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BIDDER SUBMISSION CHECKLIST 

 You have reviewed the Bidder Information Guide following this checklist
 You have viewed the Diversity Management System website-

https://baltimorecity.diversitycompliance.com/

 Cover Sheet 
 Include all requested information.
 You must include the total value of your bid.

 Part B:  Statement of Intent Form(s) 

 Name of Bidder and Name of MBE or WBE included at the top of the form.
 Form is signed by both Bidder and MBE or WBE.
 Form indicates whether the subcontractor is a MBE or WBE.
 Checked SMBA&D database to verify MBE and WBE certification.
 Listed the MBE or WBE subcontractor’s City certification number.
 Checked SDAT database to verify good standing of MBE and WBE.
 Detailed Brief description of work to be provided.
 Detailed Materials/supplies to be provided (if applicable).
 Stated Percentage of Work to be performed.
 The percentages being performed by the MBE and WBE meet the goals set on the

bid solicitation.

 Part D:  MBE/WBE Participation Affidavit 

 The applicable MBE/WBE goal was entered in the first paragraph (this goal
should match the goal stated in the bid solicitation).

 Stated MBE or WBE percentage (%) of work to be performed (this percentage
should match the goals set on the bid solicitation).

 Completed Company name and address.
 Signed your name.
 Printed name and title of the person who signed the form.

OPTIONAL FORMS, these should only be submitted if applicable 

 Part C:  Statement of Self-Performance 

 You are certified MBE/WBE by Baltimore City SMBA&D.
 Included the percentage of work to be applied to the applicable MBE or WBE

participation goal.
 Self-performing percentage is not over 50% of value of work to be performed by
your forces.
 Detailed Brief description of work to be provided.
 Detailed Materials/supplies to be provided (if applicable).
 Stated Percentage of Work the prime intends to self-perform as the MBE or WBE.
 Form is signed by the Bidder.

NMWDA CONTRACT NO. 0964
KANE STREET SANITATION YARD RENOVATION

July 2026

62

https://baltimorecity.diversitycompliance.com/


FY2026 Effective July 1, 2026 through July 1, 2027 

 Part E:  MBE/WBE Participation Waiver Request 

 You submitted an additional document addressing questions one, two and
three on Part E.
 You exercised good faith efforts to achieve the applicable contract participation

goals.
 You reviewed the Bidder Information Guide for guidance regarding waivers and

good faith efforts.
 You detailed all efforts that were undertaken to secure MBE and/or WBE

participation on this contract in the Waiver Request Form and submitted
additional documentation of these efforts.

 You have double-checked that all bid forms that will be submitted are
complete, contain the required information, and are signed and dated.
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Bidder Information Guide 

What are some common mistakes or omissions that I should try to avoid and things to 
keep in mind? 

• Any bid that does not include a signed Statement of Intent Form(s) and the MBE/WBE
Participation Affidavit is non-responsive and will be rejected.

• Any Statement of Intent Form(s) and/or MBE/WBE Participation Affidavit that are not
properly executed or do not contain all required information will result in a finding of
non-compliance and will be rejected.

• Utilizing a business that is not certified with the City of Baltimore or that has an
expired certification, without an extension due to a pending application for renewal,
will not count towards meeting a MBE/WBE participation goal.  City Code Article 5,
§28-41(d) states that each bidder is responsible for verifying that all MBEs and WBEs to
be used have been certified by the Office before bid opening.

• The failure to exercise good faith efforts when requesting a waiver and not meeting the
applicable MBE/WBE goals for the contract will result in a finding of non-compliance

• A business enterprise that is Baltimore City certified as both an MBE and WBE
(M/WBE) may not be counted toward both the MBE and WBE goals for the same
project.  The bidder must select the goal to which the business enterprise is to be counted.
Art. 5, §28-31(b) and §28-35.

• A bidder that is a City certified MBE/WBE may only count up to 50% of the dollar value
of the work it intends to perform with its own forces toward the applicable MBE or WBE
goal.  The amount of credit may not exceed the MBE/WBE’s available work capacity as
calculated with the Contractor Prequalification rules.  Intentions to count self-
performance toward the MBE or WBE goal must be indicated on Part C: Statement of
Intent to Self-Perform.  A bidder’s statement that they will self-perform, but the business
is not City certified as a MBE/WBE, may result in the bid being found non-compliant.

• A bidder may count toward the contract goal the portion of its expenditure to a joint
venture that is equal to the percentage of the MBE or WBE participation in the joint
venture.  The MBE or WBE member of the joint venture must have an interest in the
control, management, risks and operation of the joint venture commensurate with the
member’s percentage of ownership.  The MBE or WBE member of the joint venture must
be responsible for a clearly defined portion of the work to be performed, equal to its share
in the ownership, control and management of the joint venture.  Art. 5, §28-33.
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• A bidder may not count toward its contract goal any agreement with a certified MBE or
WBE subcontractor who intends to subcontract more than 10% of the dollar amount of
the services to be performed under its agreement with the bidder.  This restriction does
not apply to an MBE/WBE that contracts for the purchase of materials, equipment or
supplies that are incidental to the performance of services under its agreement with the
bidder.  Art. 5, §28-34.

• A bidder may count toward the contract goal its entire expenditure to a certified MBE or
WBE that manufactures the goods supplied.  Art. 5, §28-36.

• Only 25% of each contract goal may be attained by expenditures to MBEs and WBEs
that are non-manufacturing suppliers.  Art. 5, §28-37.

• A bidder may count toward the contract goals only the fees or commissions charged by
an MBE or WBE insurance company or travel agent.  Art. 5, §28-38.

• A bidder may count toward the contract goals only the fees charged and earned by an
MBE or WBE financial institution.  Art. 5, §28-39.

• A bidder may not use an MBE or WBE to meet a contract goal if the bidder has a
financial interest in, has an interest in the ownership or control of, or is significantly
involved in the operation of the MBE or WBE.  Art. 5§28-41.

Is there any limitation of what services an MBE/WBE can perform that count towards 
the contract participation goals? 

MBE/WBEs subcontractors must perform a commercially useful function.  Commercially useful 
function is defined in the City Code as the performance of real and distinct work for which the 
business enterprise has the skill, expertise, and actual responsibility to perform, manage and 
supervise.  Art. 5, §28-32.  As a result, the bidder should think broadly and consider all functions 
and services necessary to fully perform the contract. 

Can I get a waiver of the contract participation goals? 

If a bidder is unable to comply with a contract goal, the bidder may submit a waiver request with 
the bid.  The waiver request must be made on the MBE/WBE Participation Waiver Request 
Form. A waiver will not be granted unless the waiver request includes documentation that 
demonstrates good faith efforts to meet the goals.  Art. 5, §28-62.  The bidder should have 
previously consulted the SMBA&D certification directory, 
https://baltimorecity.diversitycompliance.com/ , and made attempts to secure MBE/WBE 
subcontractor participation. 

Each waiver request must include documentation of your good faith efforts to secure, contact 
and negotiate with MBEs and WBEs, including: 
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(1) The reasons your company is unable to secure sufficient MBE/WBE participation to meet the
stated goals;

(2) The efforts made by your company to select portions of the contract to be performed by
MBEs and WBEs; &

(3) For each MBE or WBE that placed a bid that you consider to be unacceptable, a statement
that explains the basis for that conclusion.

Each waiver is reviewed individually, highly scrutinized, and will not be granted if the bidder’s 
submission does not evidence that they undertook several steps to secure participation in good 
faith. 

What are “good faith efforts”? 

SMBA&D uses the term good faith efforts in several contexts including bid participation forms, 
waivers, and in evaluating efforts to meet contract participation goals by bidders.  All efforts 
must begin with an evaluation of the availability of certified MBE/WBEs to perform the contract 
services by consulting the SMBA&D certification directory: 
https://baltimorecity.diversitycompliance.com/  
If there are certified MBE/WBEs that can provide the goods or services under the contract the 
contractor/vendor must undertake efforts to contact those businesses, secure price quotes, and 
exercise diligence in determining if they have the capabilities and expertise to perform.  The 
availability of MBE/WBEs strongly undercuts any request for participation goals to be waived. 

The following are additional examples of actions that can show that efforts were 
undertaken in good faith to meet the applicable contract goals, including but not limited to: 

• The bidder should solicit interest as early in the acquisition process as practicable to
allow the MBE/WBEs to respond to the solicitation and submit a timely offer for the
subcontract. The bidder should determine with certainty if the MBE/WBEs are interested
by taking appropriate steps to follow-up on initial solicitations.

• The bidder should identify portions of the work to be performed by MBE/WBEs in order
to increase the likelihood that the MBE/WBE goals will be achieved. This includes,
where appropriate, breaking out contract work items into economically feasible units (for
example, smaller tasks or quantities) to facilitate MBE/WBE participation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.
This may include, where possible, establishing flexible timeframes for performance and
delivery schedules in a manner that encourages and facilitates MBE/WBE participation.

• The bidder should provide interested MBE/WBEs with adequate information about the
plans, specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation with their offer for the subcontract.

• A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including MBE/WBEs subcontractors, and would take a
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firm's price and capabilities as well as contract goals into consideration. However, the 
fact that there may be some additional costs involved in finding and using MBE/WBEs is 
not sufficient reason for a bidder's failure to meet the contract MBE/WBEs goal, as long 
as such costs are reasonable and not excessive. 

• The bidder should engage in negotiations in good faith with interested MBE/WBEs. It is
the bidder's responsibility to make a portion of the work available to MBE/WBEs
subcontractors and suppliers and to select those portions of the work or material needed
that is consistent with the available MBE/WBEs subcontractors and suppliers, so as to
facilitate MBE/WBEs participation.

• Evidence of such negotiation includes: the names, addresses, and telephone numbers of
MBE/WBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and evidence as to
why additional agreements could not be reached for MBE/WBEs to perform the work.

• Bidders should include detailed information regarding their attempts to secure
participation.  SMBA&D cannot accept unsupported statements about efforts to secure
MBE/WBE participation.  All waivers must include documentation of those efforts.
For example: you should include email correspondence with subcontractors to show their
response or lack of response.

• It is insufficient to simply state that you contacted a business and provide their directory
entry or contact information.  It is insufficient to make arguments why you believe the
goals should be waived and you should be permitted to perform the entire contract with
no participation goals.  It is insufficient to detail that the contract was previously granted
a waiver or that you were previously awarded this contract.  A promise to use
MBE/WBEs after contract award is not considered to be responsive to the contract
solicitation or to constitute good faith efforts.  Also, the ability or desire of a prime
contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts or to meet the contract
MBE/WBE participation goals.

• It is the bidder’s responsibility to establish and document the efforts that were undertaken
to secure MBE/WBE participation.  Waivers are judged solely based upon the
information provided and detailed to SMBA&D in the bid submission.

• There are numerous ways to identify subcontractors to participate on the contract such as:
the SMBA&D certification directory, https://baltimorecity.diversitycompliance.com/ ,
attending pre-bid information sessions, business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests
for Proposals, and/or written notices or emails to all MBE/WBEs listed in SMBA&D’s
directory that specialize in the services or goods required to perform the contract.
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• MBE/WBEs should not be rejected as unqualified without sound reasons based on a
thorough investigation of their capabilities.  Factors such as the contractor's standing
within their industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the
project goal.

• Bidders should make reasonable efforts, if needed, to assist interested MBE/WBEs in
obtaining bonding, lines of credit, insurance, or related assistance or services as required
by the subcontractor.

• Contacting and utilizing the services of available minority/women community
organizations; minority/women contractors' groups; local, State, and Federal
minority/women business assistance offices (including SMBA&D); and other
organizations as allowed on a case-by-case basis to assist in the recruitment and
placement of MBE/WBEs.  When considering a waiver, you should contact SMBA&D if
you feel as though you have exhausted the ability to identify additional MBE/WBEs who
could perform on the contract.

SMBA&D will evaluate all of the detailed efforts in determining if the bidder has exercised 
good faith efforts. 
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F. LOCAL HIRING LAW  
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OPTIONAL PREVAILING WAGE REPORTING FORM  
 

 



2026 PREVAILING WAGE RATES 

Clerk to the Board of Estimates 

1 

 

 

CLASSIFICATION NO.1 

BUILDINGS 

 

The following minimum hourly wage rates shall apply to all contracts in excess of five 

Thousand Dollars ($5,000) in connection with new building construction, major remodeling and 

rehabilitation of buildings and for construction, reconstruction, erection, conversion 

installation, alteration, renovation, razing, demolition, moving or removing on any airport, pier 

wharf, sewer, drain, main, conduit, machinery or mechanical, electrical or other equipment or any 

other operation, or work to be done or performed in, on, upon or in connection with any building, 

bridge over water, tunnel, tower, stack, filtration plant, waste water or sewage treatment works, 

pumping stations, and other such structures. 

 

JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

Asbestos Workers (Insulation 
Mechanics) 

$40.77 $19.77 $60.54 

Boilermakers $17.62 $6.96 $24.58 

Bricklayers $38.80 $15.57 $54.37 

Carpenters/Resilient & Soft Floor 
Layers $35.89 $14.60 $50.49 

- Millwright 
- Piledriver 

$39.50 
$35.62 

$17.52 
$17.01 

$57.02 
$52.63 

Scaffold Builders $35.89 $15.57 $50.49 

Cement Mason/Plasterers $28.45 $11.47 $39.32 

Electricians $52.47 $20.95 $73.42 

Voice Data, Video Communication 
Worker, Installer, Tech 

$35.10 $17.42 $52.52 

Elevator Construction Mechanic $58.81 $44.75 $103.56 

Firestop Mechanic $30.21 $10.68 $40.89 

Glaziers $36.65 $14.61 $51.26 

Hazmat Handler $24.46 $10.48 $34.94 

Ironworkers 
- Ornamental $37.60 

$39.30 
$27.14 
$27.14 

$64.74 
$66.44 

- Structural $37.60 $27.14 $64.74 
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JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

Laborers    

- General Laborers: $28.34 $7.92 $36.26 

Flaggers, Tool and Material 
Handlers (Except Tenders), 
Clean-Up, Janitors, Truck 
Checkers, Dumpmen, 
Spotter, Landscape 
Laborer, Mulcher, 
Watchmen (Including Fire 
Watchmen) 

   

- Semi-Skilled Laborers: 
   

Potmen, Power or Air Tool 
Operators, Pipelayers, 
Drillers Concrete Laborers, 
Signalmen, Small Machine 
Operators, Laser Beam 
Operators, Scaffold 
Builders, Caisson Laborer, 
Jack Hammer Operator (80 
lbs. and over), Hazmat 
Handler 

$28.57 $8.05 $36.62 

Painters/Commercial Painters $29.16 $12.01 $41.17 

Plumbers/Steamfitters/Pipefitter $47.78 $25.93 $73.71 

HVAC $46.21 $24.90 $71.11 

Roofers 
- Slate and Tile $32.26 $14.71 $46.97 
- Wood Block $32.26 $14.71 $46.97 

- Composition - Water proofer $32.26 $14.71 $46.97 
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2026 PREVAILING WAGE RATES 

JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL  

Sheet Metal Worker (Inc. Air 
Balance, Metal Roofing) 

$50.92 $24.61 $75.53 

Sprinkler Fitter $38.67 $24.91 $63.58 
Stonemason $45.65 $21.51 $67.16 
Tile, Terrazzo, Marble Workers $34.34 $15.50 $49.84 
Tile, Terrazzo, Marble Finisher $28.85 $12.85 $41.70 
POWER EQUIPMENT    

OPERATORS    

GROUP I: Certified Crane $42.00 $19.10 $61.10 

GROUP IA: Gradalls, Graders, 
Repair Mechanic, Welders. 

$37.24 $14.05 $51.29 

GROUP II: Asphalt Paver, $35.18 $15.12 $50.30 
Batching Plants, Boat Captain,    

Dozers, Cableways, Loader    

Backhoes, Drill Rig, Concrete    

Mixing Plants, Concrete Bridge    

and Roadway Paver/Placer,    

Concrete Pavers, Concrete    

Pumps, Concrete Spreader,    

Concrete Slip Form Machine,    

Curb and Gutter Machines,    

Derrick Boat, Graders,    

Elevators, Excavators, Front-    

end. Loader,( 1 Yard and    

Over), Hoist, I-Ii• lift, Forklifts,    

Milling Machines, Small    

Milling Machines (24 inch head    

or smaller), Multiple    

Conveyors, Locomotives,    

Asphalt Roller, Power Shovel,    

Screed Machines, Shields,    

Asphalt• Concrete- Stone    

Crusher, Stone Spreader,    

Trenching Machines, Tunnel    

Mucking Machines, Scrapers,    

Material Transfer Vehicle    

(MTV) Hydrovac Truck.    
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JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

POWER EQUIPMENT 
OPERATORS 

GROUP III: 
Fuel/Grease Truck, Skid Steer, 
Guard Rail Post Pounder, Concrete 
Mixer (with slip), Ditch Witch Type 
Trencher, Trucks (on and off road), 
Snooper Truck, Power Sweepers, 
Front End Loaders (1 Yard and u), 
and Articulating Trucks. 

GROUP IV: 
Caterpillar type tractors, Fireman, 
Grout Pump, Light Plants, Power 
Track Drill, Single Heaters, Dirt 
Roller, welding Machines, Well- 
Drill, Well Point sytems, 

Deckhands and all oilers. 

Group V: 
Deck Captain; Mechanical Dredge 
Operator; Leverman Licensed Tug 
Operator over 1000 HP. 

Spider/Spill Barge Operator 
Engineer Electrician; Chief Welder; 
Chief Mate Fill Placer; Operator II; 
Maintenance; Engineer; Licensed 
Boat Operator Licensed Crew Boat 
Operator. 

Boat Operator 

Mate, Drag Barge Operator; 
assistant Fill Placer, Welder, 
Steward. 

 

 
$35.18 

 

 
$15.12 

 

 
$50.30 

 
 
 

 
$29.60 

 
 
 

 
$15.12 

 
 
 

 
$44.72 

 

 
$45.26 

 

 
$12.00 

 

 
$57.26 

 
$39.14 

 
$12.00 

 
$51.14 

 

 
$34.68 

 

 
$12.00 

 

 
$46.68 

$35.83 $12.00 $47.83 
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JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

Truck Driver    

- Goose Neck Drop Frame $15.82 $3.75 $19.57 
- Trailer Driver $15.50 $3.75 $19.25 
- Flat Bed and Pickup $26.00 $0 $26.00 

- Dump  Truck  Driver  (Site $22.00 $11.21 $33.21 

Only) Welder Receives Rate 
For Craft Involved 
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APPRENTICESHIP RATES 

PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS, FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTI AL FRINGE BENEFITS 

ARE APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING 

 

ASBESTOS WORKERS 

 

First year 45 

Second year 55 

Third year 65 

Fourth year 75 

Fifth year 85 

 

BOILERMAKERS 

 

First 6 months 50 

Second 6 months 60 

Third 6 months 65 

Fourth 6 months 70 

Fifth 6 months 75 

Sixth 6 months 80 

Seventh 6 months 85 

Ninth 6 months 90 

 

 
BRICKLAYERS & STONE 
MASONS 

 

First 6 months 50 

Second 6 months 55 

Third 6 months 60 

Fourth 6 months 70 

Fifth 6 months 80 

Sixth 6 months 90 
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APPRENTICESHIP RATES PERCENTAGE OF 

JOURNEYM AN’ S HOURLY RATE 
PLUS, FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTIAL FRINGE BENEFITS ARE 

APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 

 

CARPENTERS 

 

First year 60 

Second year 70 

Third year 80 

Fourth year 90 

 

CEMENT FINISHERS 

 

First 500 hours 50 

Second 500 hours 55 

Third 500 hours 60 

Fourth 500 hours 65 

Fifth 500 hours 70 

Sixth 500 hours 75 

Seventh 500 hours 80 

Eighth 500 hours 90 

 

ELECTRICIANS 

 

1St Period 45 

2nd Period 45 

3rd Period 55 

4th Period 65 

5th Period 70 

6th Period 75 
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APPRENTICESHIP RATES 

PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTIAL FRINGE BENEFITS ARE 

APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 

 

IRONWORKERS 

 

First 1,000 hours 60 

Second 1,000 hours 65 

Third 1,000 hours 70 

Fourth 1,000 hours 75 

Fifth 1,000 hours 80 

Sixth 1,000 hours 85 

Seventh 1,000 hours 90 

Eighth 1,000 hours 95 

 

MILLWRIGHTS 

 

First year 60 

Second year 70 

Third year 80 

Fourth year 90 

 

PAINTERS 

 

First year 60 

Second year 70 

Third year 80 

Fourth year 90 
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APPRENTICESHIP RATES 

PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTIAL FRINGE BENEFITS ARE 

APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 
 

PLASTERERS 

 

First 1,000 hours 50 

Second 1,000 hours 55 

Third 1,000 hours 60 

Fourth 1,000 hours 65 

Fifth 1,000 hours 70 

Sixth 1,000 hours 75 

Seventh 1,000 hours 80 

Eighth 1,000 hours 85 

 

PLUMBERS/STEAMFITTERS/ 
PIPEFITTERS 

 

First year 40 

Second year 50 

Third year 60 

Fourth year 70 

Fifth year 80 

 

 

 

POWER EQUIPMENT 
OPERATORS 

 

First period 55 

Second period 60 

Third period 65 

Fourth period 70 

Fifth period 75 

Sixth period 80 
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APPRENTICESHIP RATES PERCENTAGE OF 

JOURNEYM AN’ S HOURLY RATE 
PLUS FULL JOURNEYMAN’ S FRINGE BENEFTIS (UNLESS PARTIAL FRINGE BENEFITS ARE 

APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 
 

ROOFERS 

 

First year 55 

Second year 65 

Third year 75 

 

SHEET METAL WORKERS 

 

First 6 months 45 

Second 6 months 50 

Third 6 months 55 

Fourth 6 months 60 

Fifth 6 months 65 

Sixth 6 months 70 

Seventh 6 months 75 

Eighth 6 months 80 

Ninth 6 months 85 

Tenth 6 months 90 
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APPRENTICESHIP RATES 

PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTIAL FRINGE BENEFITS 

 ARE APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL)  

 

 

LABORERS 

 

First year 70 

Second year 90 

 

 

GLAZIERS 

 

First year 60 

Second year 70 

Third year 80 

Fourth year 90 

 

LABORER’S WORK 

 

Laborers may not assist mechanics in the performance of mechanic’s work, nor 
use tools peculiar to established trades. Their work should be confined to the 
following manual tasks: 

1. Digging and filling holes and trenches. 
2. Loading, unloading and stockpiling materials. 
3. Cleaning and sweeping. 
4. Driving stakes. 
5. Placing concrete and asphalt (not finishing) 
6. Stripping forms. 
7. Ripping out material which is to be discarded, including asbestos. 
8. Clearing and grubbing. 

The above definition is to preclude inadvertent misclassification of laborers. 
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CLASSIFICATION NO. 2 

HIGHWAYS 

The following minimum hourly wage rates shall apply to all construction contracts in excess of 

Five Thousand Dollars ($5,000) when such contracts involve work on highways and streets; and 

said work includes paving, repaving, construction, and complete reconstruction. This classification 

also applies to repair, renovation, or construction and reconstruction of viaducts and bridges 

predominately over land. 
 

JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

Bricklayers $38.80 $15.57 $54.37 

Carpenters/Piledriver $35.89 $14.60 $50.49 

Scaffold Builders $35.89 $14.60 $50.49 

Stonemason $45.65 $21.51 $67.16 

Bricklayers $37.50 $14.78 $52.28 

Cement Mason/Plasterers $28.45 $11.47 $39.32 

Electricians $50.95 $20.91 $71.86 

Ironworkers 
- Structural/Reinforcing/Rigging 
- Fence Erectors 

$37.60 $27.14 $64.74 

Laborers 
- General Laborers: 

Flaggers, Dumpmen, Spotter, 
Landscape Laborer, Mulcher, 
Chain/Rodman, any other 

- Semi-Skilled Laborers: 
Form Setter, any Other 

$28.34 
 

 

$28.57 

$7.92 
 

 

$8.05 

$36.26 
 

 

$36.62 

Painters 
-  Spray, Structural Steel, 

Steam Cleaning and 
Sandblasting, Bridge 

$39.83 $13.77 $53.60 
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JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFITS 

TOTAL 

POWER EQUIPMENT 
OPERATORS 
Certified Crane Operators (CCO) 

GROUP IA: Gradalls, graders, 
repair mechanics and Welders. 

 

GROUP I: Excavators, Boom Trucks, 
Dozers (regardless of sizes), Loader 
Backhoes (regardless of size), Front 
End Loaders ( 1 ¼ Yards and over), 
Batch Plants, Concrete Mixing 
Plants, Concrete Pavers, Concrete 
Bridge and Roadway Paver/Placer, 
Curb and Gutter Machines, Concrete 
Slip Form Machine, Concrete 
Pumps, Drill Rigs, Hoists, Standard 
Gauge Locomotive, Trenching 
Machine, Scrapers (regardless of 
size), Tunnel 
Mucking Machines, Compactor with 
Attachments, Milling Machines. 

 

 

GROUP II: Fuel/grease truck, 
power roller, mini-excavators, skid 
steer (with attachments), asphalt 
spreader, guard rail post pounder, 
concrete mixer (with slip), 
concrete spreader, ditch witch 
type trencher, narrow gauge 
locomotive, snooper 
truck, stone crusher, stone 
spreader, trucks (on and off 
road), snooper/vac truck, bull 
float, power sweepers, front end 
loaders (1 yard and under), and 
articulating trucks. 

 

$42.00 
 

$19.10 
 

$61.10 

$37.24 $14.05 $51.29 

 

$37.24 

 

$14.05 

 

$51.29 

 

 

 

 

 

 

 

$35.18 

 

 

 

 

 

 

 

$15.12 

 

 

 

 

 

 

 

$50.30 
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JOURNEYMEN HOURLY 
RATE 

FRINGE 
BENEFIT S 

TOTAL 

GROUP III: Skid Steer, Power 
Sweepers, Dirt Roller, 
Articulating Trucks, Conveyors, 
Grout Pump, High-lift, Forklifts, 
Power Track Drill, Well-Drill, Well- 
Point Systems, and all Oilers. 

$32.24 $12.85 $45.09 

Truck Drivers 
- Dump Truck (Site Only) 

$22.00 $11.21 $33.21 
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APPRENTICESHIP RATES PERCENTAGE OF 

JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTI AL FRINGE BENEFITS 

ARE APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 
 

CARPENTERS 

 

First year 60 

Second year 70 

Third year 80 

Fourth year 90 

 

CEMENT FINISHERS 

 

First 500 hours 50 

Second 500 hours 55 

Third 500 hours 60 

Fourth 500 hours 65 

Fifth 500 hours 70 

Sixth 500 hours 75 

Seventh 500 hours 80 

Eighth 500 hours 90 

 

ELECTRICIANS 

 

First 6 months 40 

Second 6 months 40 

Second year 55 

Third year 65 

Fourth year 70 

Fifth year 75 
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APPRENTICESHIP RATES PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTI AL FRINGE BENEFITS 
ARE APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 

 

IRONWORKERS 

 

First 1,000 hours 60 

Second 1,000 hours 65 

Third 1,000 hours 70 

Fourth 1,000 hours 75 

Fifth 1,000 hours 80 

Sixth 1,000 hours 85 

Seventh 1,000 hours 90 

Eighth 1,000 hours 95 

 

PAINTERS 

 

First period 50 

Second period 55 

Third period 60 

Fourth period 65 

Sixth period 70 

Seventh period 75 

Eighth period 80 

Ninth period 85 

 

POWER EQUIPMENT 
OPERATORS 

 

First period 55 

Second period 60 

Third period 65 

Fourth period 70 

Fifth period 75 

Sixth period 80 
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APPRENTICESHIP RATES 
PERCENTAGE OF JOURNEYM AN’ S HOURLY RATE 

PLUS FULL JOURNEYM AN’ S FRINGE BENEFTIS (UNLESS PARTI AL FRINGE BENEFITS 

ARE APPROVED BY THE MARYLAND APPRENTICESHIP AND TRAINING COUNCIL) 

 

 

LABORERS 

 

First year 70 

Second year 90 

 

 

 

LABORER’S WORK 

 

Laborers may not assist mechanics in the performance of mechanic’s work, nor 
use tools peculiar to established trades. Their work should be confined to the 
following manual tasks: 

1. Digging and filling holes and trenches. 
2. Loading, unloading, and stockpiling materials. 
3. Cleaning and sweeping. 
4. Driving stakes. 
5. Placing concrete and asphalt (not finishing) 
6. Stripping forms. 
7. Ripping out material that is to be discarded, including asbestos. 
8. Clearing and grubbing. 

 
The above definition is to preclude inadvertent misclassification of laborers. 
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