

MEMORANDUM

TO: REOI Recipients

FROM: Kitty McIlroy *KM*
Project Manager

DATE: January 22, 2025

SUBJECT: Addendum No. 10 to the Request for Expressions of Interest (“REOI”) for Design, Build and Operate: Solar Installations on Municipal Solid Waste Property and Infrastructure AND/OR Systems for Beneficial Use of Landfill Gas for Mainly Small, Closed and/or Rural Landfills: Utilizing Standard or Mobile Turbines/Engines, Compressed Natural Gas/Renewable Natural Gas and/or Power Purchase Services, dated March 22, 2024.

This Addendum No. 10 is to provide an update on the status of the REOI. **Confirmation of continued interest is required as set forth below.**

The Northeast Maryland Waste Disposal Authority (“Authority”) would like to thank those who have responded with interest to the above-referenced REOI. As previously noted, the Authority has received a significant amount of interest under this REOI and will require more time than originally anticipated to complete a thorough review of all responses that have been submitted. Thus, the Authority asks for patience from interested Contractors as we complete our review. The Authority is still in the process of reviewing all submissions to this REOI with our applicable Member Jurisdictions.

Per Section A of the REOI:

“The Authority will make a determination as to whether to progress to a RFP process, enter into competitive negotiations with one or more Contractors, or to discontinue with the REOI. All Contractors that respond to the REOI will be notified of the Authority’s determination in writing.”

Specifically, for all Contractors believed to be susceptible to negotiations, the Authority anticipates submitting Clarification Requests to those Contractors to further gain an understanding of the Contractor’s background, capabilities and interest in particular Designated Landfills or Designated Municipal Solid Waste and Recycling Sites, including the likelihood of Price Proposal requests and/or additional site visits, as applicable. For Contractors not believed to be susceptible to negotiations (i.e. not believed to be capable of providing the Services requested), the Authority will submit a response letter to inform those applicable Contractors.

410.333.2730 / 410.333.2721 fax / authority@nmwda.org
nmwda.org / Business-to-Business Recycling: mdrecycles.org
Tower II – Suite 402, 100 S. Charles Street, Baltimore, MD 21201-2705

Comprehensive Waste Management Through Recycling, Reuse, Resource Recovery and Landfill

MEMBERS:

Rhody R. Holthaus, Anne Arundel County / Vacant, Baltimore City / Anthony Russell, Jr., Baltimore County / Clifford J. Engle, Carroll County
Phillip S. Harris, Frederick County / Joseph J. Siemek, Harford County / Mark A. DeLuca, Howard County / Guillermo Wainer, Montgomery County
Charles Glass, Maryland Environmental Service / Andrew Kays, Executive Director



Addendum No. 10 – REOI for Design, Build & Operate: Solar Installations on MSW Property...
January 21, 2025
Page 2 of 2

The Authority intends to issue Clarification Requests to all Contractors believed to be susceptible to negotiations, before the end of fiscal year 2025 (June 30, 2025). The Authority intends to award service by the end of calendar year 2025.

Given the lengthy timeline and to aide in the review process, Contractors are now asked to respond in writing to procurement@nmwda.org by 4:00 PM (local time) on January 28, 2025, to confirm continued interested in this REOI. Only confirmed submittals will continued to be reviewed for this REOI.

The Authority and its Member Jurisdictions are conducting review of initial responses as thoroughly and expeditiously as possible.

To those Contractors who submitted a response, we thank you for your time, interest and submission to this REOI and look forward to responding as soon as possible.

As a reminder, per Section D of the REOI: “Questions shall be emailed to procurement@nmwda.org.” Please refrain from contacting Authority or Member Jurisdiction Staff directly, regarding this REOI.