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MEMORANDUM  
  
TO:  REOI Recipients 
  
FROM:  Kitty McIlroy, Project Manager 
  
DATE:  October 15, 2024 
  
SUBJECT:  Addendum No. 9 to the Request for Expressions of Interest (“REOI”) for Design, Build and Operate: 

Solar Installations on Municipal Solid Waste Property and Infrastructure AND/OR Systems for 
Beneficial Use of Landfill Gas for Mainly Small, Closed and/or Rural Landfills: Utilizing Standard or 
Mobile Turbines/Engines, Compressed Natural Gas/Renewable Natural Gas and/or Power Purchase 
Services, dated March 22, 2024.  

  
This Addendum No. 9 is to provide an update on the status of the REOI.   
  
The Northeast Maryland Waste Disposal Authority (“Authority”) would like to thank those who have responded 
with interest to the above-referenced REOI. The Authority is still in the process of reviewing all submissions to 
the REOI with our applicable Member Jurisdictions.   
  
As previously noted, the Authority has received a significant amount of interest under this REOI and will require 
more time than originally anticipated to complete a thorough review of all responses that have been submitted. 
Thus, the Authority asks for patience from interested Contractors as we complete our review.   
  
Per Section A of the REOI:   
  
“The Authority will make a determination as to whether to progress to a RFP process, enter into competitive 
negotiations with one or more Contractors, or to discontinue with the REOI. All Contractors that respond to the 
REOI will be notified of the Authority’s determination in writing.”  
  
Specifically, for all Contractors believed to be susceptible to negotiations, the Authority anticipates submitting 
Clarification Requests to those Contractors to further gain an understanding of the Contractor’s background, 
capabilities and interest in particular Designated Landfills or Designated Municipal Solid Waste and Recycling 
Sites, including the likelihood of Price Proposal requests and/or additional site visits, as applicable. For 
Contractors not believed to be susceptible to negotiations (i.e. not believed to be capable of providing the 
Services requested), the Authority will submit a response letter to inform those applicable Contractors.   
 



Addendum No. 9 – REOI for Design, Build & Operate:  Solar Installations on MSW Property… 
October 15, 2024 
Page 2 of 2 
 
 
 
The Authority intends to issue Clarification Requests to all Contractors believed to be susceptible to 
negotiations, before the end of calendar year 2024. The Authority intends to award service in the first 
or second quarter of calendar year 2025.  
 
Thus, the Authority and its Member Jurisdictions are conducting review of initial responses as thoroughly 
and expeditiously as possible. 
 
To those Contractors who submitted a response, we thank you for your time, interest and submission to 
this REOI and look forward to responding as soon as possible.  
 
As a reminder, per Section D of the REOI: “Questions shall be emailed to procurement@nmwda.org.” 
Please refrain from contacting Authority or Member Jurisdiction Staff directly, regarding this REOI. 
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